
1 

 

 

 
 

 

TENDER DOCUMENT 

 

FOR 

 

PROPOSED IRA ZEP-RE PLACE 3RD FLOOR OFFICE FIT OUT WORKS  

 

OPEN TENDER NO. IRA/251/2020-2021 

INSURANCE REGULATORY AUTHORITY 

10TH FLOOR, ZEP-RE PLACE, LONGONOT ROAD, UPPERHILL 

P.O BOX 43505-00100 NAIROBI, KENYA 

 

E-mail: procurement@ira.go.ke 

Web site https://www.ira.go.ke 

 

 

JUNE, 2021 

 

  

  



2 

 

 

 

 

 

 

 

 
 

 

 

 

 

TABLE OF CONTENTS 

 

 PAGE 

  

  

SECTION I  

INVITATION TO TENDER…………………………………...…….….……….…… 3 

  

SECTION II  

INSTRUCTIONS TO TENDERERS………………………………………..…...…… 4 

 

Appendix to Instructions to Tenderers …………………………………..……..… 12 

 

SECTION III  

GENERAL CONDITIONS OF CONTRACT……….…………………………….…. 13 

  

SECTION IV  

SPECIAL CONDITIONS OF CONTRACT………………………………………..… 31 

  

SECTION V  

SCHEDULE OF REQUIREMENTS……….……………….……………………..…. 32 

  

SECTION VI  

STANDARD FORMS…………………………….………………………..…………. 35 

  

SECTION VII  

PRICE SCHEDULE FOR GOODS………………….………………………….…….. 65 

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  



 

3 

 

SECTION I  - INVITATION TO TENDER  

 

DATE 10th June, 2021 

 

TENDER REF. IRA/251/2020-2021 

TENDER NAME: PROPOSED 3RD FLOOR OFFICE FIT OUT WORKS  

AT ZEP-RE PLACE BUILDING 

 

1.1 The Insurance Regulatory Authority (IRA) invites sealed tenders from eligible candidates for 

Proposed 3rd Floor Fit Out Works and Associated Services Installations (Electrical & 

Mechanical Works) more details are provided in the schedule of requirements and special 

conditions of contract herein. 

 

1.2 Interested candidates may obtain further information from and inspect the Tender documents at 

the Insurance Regulatory Authority offices (Procurement Office) at Zep-Re Place, Longonot, 

Upper Hill, (10th  Floor) Nairobi during normal working hours and/or downloaded from the 

Authority’s website at https://www.ira.go.ke or the Public Procurement Information Portal 

www.tenders.go.ke  free of charge. 

 

1.3 A pre-bid briefing will be held on Tuesday, 15th June, 2021 at 10:00 a.m. on 3rd Floor of Zep-Re 

Place Building. 

1.4  Completed tender documents are to be enclosed in plain sealed envelopes marked as 

“IRA/251/2020-2021 – Proposed 3rd Floor Office Fit Out Works at Zep-Re Place Building” 
and be deposited in the Tender Box situated at Insurance Regulatory Authority, Zep-Re Place, 

10th Floor, Longonot Road, Upper Hill, Nairobi or be addressed to:- 

Chief Executive Officer (CEO) 

Insurance Regulatory Authority 

10th Floor, Zep-Re Place, Longonot Road, Upperhill 

P.O. Box 43505 – 00100 

NAIROBI. 
 

so as to be received on or before Friday, 18th June, 2021 at 11:00 a.m. Bulky tenders which 

will not fit in the tender box shall be placed in the office of the Manager, Procurement on 10th 

floor Zep-Re Place. 

 

1.5 Prices quoted should be net inclusive of all taxes and delivery must be in Kenya Shillings or any 

other freely convertible currency and shall remain valid for ninety (90) days from the closing 

date of the tender. 

1.6 Tenders will be opened immediately thereafter in the presence of the bidders or their 

representatives who choose to attend at 10th Floor, Training Room, Zep-Re Place on Friday 18th 

June, 2021 at 11:00 a.m. Late bids shall be rejected.  

1.7 IRA is a Corruption free organization. Any corruption attempt, pressure, or influence should be 

reported to the C.E.O. on the address provided in clause 1.4 or e-mail: ethics@ira.go.ke. Any 

canvassing or giving of false information will lead to automatic disqualification. 

 

 

 

FELIX K. CHELIMO 

MANAGER, PROCUREMENT 

FOR: INSURANCE REGULATORY AUTHORITY 

 

http://www.ira.go.ke/
http://www.tenders.go.ke/
mailto:ethics@ira.go.ke
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SECTION II - INSTRUCTION TO TENDERERS 

2.1. Eligible Tenderers 

 

2.1.1 This Invitation to Tender is open. Successful tenderers shall provide the services for the 

stipulated duration from the date of commencement (hereinafter referred to as the term) specified 

in the tender documents. 

 

2.1.2 The Insurance Regulatory Authority (IRA) employees, committee members, board members and 

their relatives (spouse and children) are not eligible to participate in the tender unless where 

specially allowed under section 131 of the Act. 

 

2.1.3 Tenderers shall provide the qualification information statement that the tenderer (including all 

members of a joint venture and subcontractors) is not associated, or have been associated in the 

past, directly or indirectly, with a firm or any of its affiliates which have been engaged by IRA to 

provide consulting services for the preparation of the design, specifications, and other documents 

to be used for the procurement of the services under this Invitation to Tender. 

 

2.1.4 Tenderers involved in the corrupt or fraudulent practices or debarred from participating in public 

procurement shall not be eligible.  

 

2.2 Cost of Tendering 

 

2.2.1 The Tenderer shall bear all costs associated with the preparation and submission of its tender, 

and IRA, will in no case be responsible or liable for those costs regardless of the conduct or 

outcome of the tendering process. 

 

2.2.2 The price to be charged for the tender document shall not exceed Kshs.1,000/= 

 

2.3 Contents of Tender Document  

 

2.3.1 The tender documents comprise the documents listed below and addenda issued in accordance 

with clause 2.5 of these instructions to tenderers. 

 

(i) Instructions to Tenderers 

(ii) General Conditions of Contract 

(iii) Special Conditions of Contract 

(iv) Schedule of Requirements 

(v) Details of Insurance Cover 

(vi) Form of Tender 

(vii) Price Schedules 

(viii) Contract Form 

(ix) Confidential Business Questionnaire Form 

(x) Tender Security Form 

(xi) Performance Security Form 

(xii) Insurance Company’s Authorization Form 

(xiii) Declaration Form 

(xiv) Request for Review Form 

(xv) Site Visit Form 

 

2.3.2 The Tenderer is expected to examine all instructions, forms, terms and specification in the tender 

documents.  Failure to furnish all information required by the tender documents or to submit a 

tender not substantially responsive to the tender documents in every respect will be at the 

tenderers risk and may result in the rejection of its tender. 
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2.4 Clarification of Tender Documents 

 

2.4.1 A Candidate making inquiries of the tender documents may notify IRA by post or by email at the 

IRA’s address indicated in the Invitation to Tender.  IRA will respond in writing to any request 

for clarification of the tender documents, which it receives not later than seven (7) days prior to 

the deadline for the submission of the tenders, prescribed by the IRA.  Written copies of the 

IRA’s response (including an explanation of the query but without identifying the source of 

inquiry) will be sent to all candidates who have received the tender documents. 

 

2.4.2 IRA shall reply to any clarifications sought by the tenderer within 7 days of receiving the request 

to enable the tenderer to make timely submission of its tender. 

 

2.4.3 Preference where allowed in the evaluation of tenders shall not exceed 15%. 

 

2.5 Amendment of Tender Documents 

 

2.5.1 At any time prior to the deadline for submission of tenders, IRA, for any reason, whether at its 

own initiative or in response to a clarification requested by a prospective tenderer, may modify 

the tender documents by issuing and addendum. 

 

2.5.2 All prospective tenderers who will have obtained the tender documents will be notified of the 

amendment by post or email and such amendment will be binding on them. 

 

2.5.3 In order to allow prospective tenderers reasonable time in which to take the amendment into 

account in preparing their tenders, IRA, at its discretion, may extend the deadline for the 

submission of tenders. 

 

2.6 Language of Tenders 

 

2.6.1 The tender prepared by the tenderer, as well as all correspondence and documents relating to the 

tender exchanged by the tenderer and IRA, shall be written in English language. Any printed 

literature furnished by the tenderer may be written in another language provided they are 

accompanied by an accurate English translation of the relevant passages in which case, for 

purposes of interpretation of the tender, the English translation shall govern. 

 

2.7. Documents Comprising the Tender 

 

2.7.1 The tender prepared by the tenderer shall comprise the following components: 

(a) A Tender Form and a Price Schedule completed in accordance with paragraph 2.8, 

2.9 and 2.10 below 

(b) Documentary evidence established in accordance with paragraph 2.1.2 that the 

tenderer is eligible to tender and is qualified to perform the contract if its tender is 

accepted; 

(c) Tender security furnished in accordance with paragraph 2.12 (if applicable) 

(d) Declaration Form. 

 

2.8. Form of Tender 

 

2.8.1  The tenderer shall complete the Tender Form and the Price Schedule furnished in the tender 

documents, indicating the services to be provided.  
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2.9. Tender Prices 

 

2.9.1 The tenderer shall indicate on the form of tender and the appropriate Price Schedule the unit 

prices and total tender price of the services it proposes to provide under the contract. 

 

2.9.2 Prices indicated on the Price Schedule shall be the cost of the services quoted including all 

duties, VAT and other taxes payable. 

 

2.9.3 Prices quoted by the tenderer shall remain fixed during the Term of the contract unless otherwise 

agreed by the parties. A tender submitted with an adjustable price quotation will be treated as 

non-responsive and will be rejected, pursuant to paragraph 2.20.5 

 

2.10. Tender Currencies 

 

2.10.1 Prices shall be quoted in Kenya Shillings. 

 

2.11. Tenderers Eligibility and Qualifications 

 

2.11.1 Pursuant to paragraph 2.1 the tenderer shall furnish, as part of its tender, documents establishing 

the tenderers eligibility to tender and its qualifications to perform the contract if it’s tender is 
accepted. 

 

2.11.2 The documentary evidence of the tenderer’s qualifications to perform the contract if its tender is 
accepted shall establish to IRA’s satisfaction that the tenderer has the financial and technical 
capability necessary to perform the contract. 

 

2.12. Tender Security 

 

2.12.1 The tenderer shall furnish, as part of its tender, a tender security for the amount and form 

specified in the Appendix to Instructions to Tenderers. 

 

2.12.2  The tender security shall not exceed 2 per cent of the tender price and must be valid for 150 

days from the date the tender closes. 

 

2.12.3  The tender security is required to protect the IRA against the risk of Tenderer’s conduct which 
would warrant the security’s forfeiture, pursuant to paragraph 2.12.7 

 

2.12.4 The tender security shall be a Bank guarantee issued by a commercial bank operating in Kenya, 

a deposit taking micro-finance Institution, Sacco Society, The Youth Enterprise Development 

Fund, approved Insurance Companies or Women Enterprise Fund. 

 

2.12.5  Any tender not secured in accordance with paragraph 2.12.1. and 2.12.3 shall be rejected by 

IRA as non-responsive, pursuant to paragraph 2.20.5. 

 

2.12.6 Unsuccessful Tenderer’s tender security will be discharged or returned as promptly as possible 
as but not later than thirty (30) days after the expiration of the period of tender validity. 

 

2.12.7 The successful Tenderer’s tender security will be discharged upon the tenderer signing the 
contract, pursuant to paragraph 2.29, and furnishing the performance security, pursuant to 

paragraph 2.30. 

 

2.12.8 The tender security may be forfeited: 

 

(a) If a tenderer withdraws its tender during the period of tender validity. 
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(b) In the case of a successful tenderer, if the tenderer fails: 

(i) to sign the contract in accordance with paragraph 2.29  or 

(ii) to furnish performance security in accordance with paragraph 2.30. 

 

2.13. Validity of Tenders 

2.13.1 Tenders shall remain valid for 150 days after date of tender opening pursuant to paragraph 2.18.  

A tender valid for a shorter period shall be rejected by IRA as non-responsive. 

 

2.13.2  In exceptional circumstances, IRA may solicit the Tenderer’s consent to an extension of the 

period of validity.  The request and the responses thereto shall be made in writing.  The tender 

security provided under paragraph 2.12 shall also be suitably extended. A tenderer granting the 

request will not be required nor permitted to modify its tender. 

 

2.14. Format and Signing of Tenders 

 

2.14.1 The tenderer shall prepare an original and a copy of the Combined Technical and Financial 

Proposal, clearly marking each “ORIGINAL TENDER” and “COPY OF TENDER,” as appropriate.  
In the event of any discrepancy between them, the original shall govern. 

 

2.14.2 The original and all copies of the tender shall be typed or written in indelible ink and shall be 

signed by the tenderer or a person or persons duly authorized to bind the tenderer to the 

contract. All pages of the tender, except for un-amended printed literature, shall be initialed by 

the person or persons signing the tender. All pages of the tender shall be serialized.  

 

2.14.3 The tender shall have no interlineations, erasures, or overwriting except as necessary to correct 

errors made by the tenderer, in which case such corrections shall be initialed by the person or 

persons signing the tender. 

 

2.15 Sealing and Marking of Tenders 

2.15.1 The tenderer shall seal the original and the copy of the tender in separate envelopes, duly 

marking the envelopes as “ORIGINAL TENDER” and “COPY OF TENDER”.  The envelopes 
shall then be sealed in an outer envelope. 

 

2.15.2 The inner and outer envelopes shall: 

 

(a) be addressed to Insurance Regulatory Authority at the address given in the Invitation to 

Tender paragraph 1.6. 

(b) bear tender number and name in the invitation to tender and the words, “DO NOT OPEN 
BEFORE Friday 18th June, 2021 at 11:00 a.m. 

2.15.3 The inner envelopes shall also indicate the name and address of the tenderer to enable the tender 

to be returned unopened in case it is declared “late”. 
 

2.15.4 If the outer envelope is not sealed and marked as required by paragraph 2.15.2, IRA will 

assume no responsibility for the tender’s misplacement or premature opening. 
 

2.16. Deadline for Submission of Tenders 

 

2.16.1 Tenders must be received by IRA at the address specified under paragraph 2.15.2 not later than 

Friday 18th June, 2021 at 11:00 a.m. 

2.16.2 IRA may, at its discretion, extend this deadline for the submission of tenders by amending the 

tender documents in accordance with paragraph 2.5.3 in which case all rights and obligations of 

IRA and candidates previously subject to the deadline will thereafter be subject to the deadline 

as extended. 
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2.16.3 Bulky tenders which will not fit the tender box shall be received by IRA as provided for in the 

appendix. 

 

2.17. Modification and Withdrawal of Tenders 

 

2.17.1 The tenderer may modify or withdraw its tender after the tender’s submission, provided that 
written notice of the modification, including substitution or withdrawal of the tenders, is 

received by IRA prior to the deadline prescribed for submission of tenders. 

 

2.17.2 The tenderer’s modification or withdrawal notice shall be prepared, sealed, marked and 
dispatched in accordance with the provisions of paragraph 2.15.  A withdrawal notice may also 

be sent by post or email but followed by a signed confirmation copy, postmarked not later than 

the deadline for submission of tenders. 

 

2.17.3 No tender may be modified after the deadline for submission of tenders. 

 

2.17.4 No tender may be withdrawn in the interval between the deadline for submission of tenders 

and the expiration of the period of tender validity. Withdrawal of a tender during this interval 

may result in the Tenderer’s forfeiture of its tender security, pursuant to paragraph 2.12.7. 
 

2.18. Opening of Tenders 

 

2.18.1 IRA will open all tenders in the presence of tenderers’ representatives may choose to attend, the 

opening at Friday 18th June, 2021 at 11:00 a.m. in the location specified in the invitation for 

tenders. The tenderers’ representatives who are present shall sign a register evidencing their 

attendance. 

 

2.18.2 The tenderers’ names, tender modifications or withdrawals, tender prices, discounts, and the 
presence or absence of requisite tender security and such other details as IRA, at its discretion, 

may consider appropriate, will be announced at the opening. 

 

2.18.3 IRA will prepare minutes of the tender opening, which will be submitted to tenderers that 

signed the tender opening register and will have made the request. 

 

2.19. Clarification of Tenders 

2.19.1 To assist in the examination, evaluation and comparison of tenders IRA may, at its discretion, ask 

the tenderer for a clarification of its tender.  The request for clarification and the response shall 

be in writing, and no change in the prices or substance of the tender shall be sought, offered, or 

permitted. 

 

2.19.2  Any effort by the tenderer to influence IRA in tender evaluation, tender comparison or contract 

award decisions may result in the rejection of the tenderers’ tender. 
 

2.20. Preliminary Examination and Responsiveness 

2.20.1 IRA will examine the tenders to determine whether they are complete, whether any 

computational errors have been made, whether required sureties have been furnished, whether 

the documents have been properly signed, and whether the tenders are generally in order. 

 

2.20.2 Arithmetical errors will be rectified on the following basis.  If there is a discrepancy between 

the unit price and the total price that is obtained by multiplying the unit price and quantity, the 

unit price shall prevail, and the total price shall be corrected.   If the candidate does not accept 
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the correction of the errors, its tender will be rejected, and its tender security forfeited.  If there 

is a discrepancy between words and figures, the amount in words will prevail. 

 

2.20.3 IRA may waive any minor informality or non-conformity or irregularity in a tender which does 

not constitute a material deviation provided such waiver does not prejudice or affect the relative 

ranking of any tenderer. 

 

2.20.4 Prior to the detailed evaluation, pursuant to paragraph 2.20, IRA will determine the substantial 

responsiveness of each tender to the tender documents.  For purposes of these paragraphs, a 

substantially responsive tender is one which conforms to all the terms and conditions of the 

tender documents without material deviations, IRA’s determination of a tender’s responsiveness 
is to be based on the contents of the tender itself without recourse to extrinsic evidence. 

 

2.20.5 If a tender is not substantially responsive, it will be rejected by IRA and may not subsequently 

be made responsive by the tenderer by correction of the nonconformity. 

 

2.21. Conversion to single currency 

 

2.21.1  Where other currencies are used, IRA will convert those currencies to Kenya Shillings using 

the selling exchange rate on the date of tender closing provided by the Central Bank of Kenya. 

 

2.22. Evaluation and Comparison of Tenders 

 

2.22.1 IRA will evaluate and compare the tenders which have been determined to be 

substantially responsive, pursuant to paragraph 2.20. 

 

2.22.2IRA’s evaluation of a tender will take into account, in addition to the tender price, the following 

factors, in the manner and to the extent indicated in paragraph 2.22.3. 

(a) Operational plan proposed in the tender; 

 

(b) Deviations in payment schedule from that specified in the Special 

      Conditions of Contract. 

 

2.22.3    Pursuant to paragraph 2.22.2 the following evaluation methods will be applied. 

1. Operational Plan 

(i) IRA requires that the services under the Invitation for Tenders shall be 

performed at the time specified in the Schedule of Requirements.  Tenders 

offering to perform longer than IRA’s required delivery time will be treated as 
non-responsive and rejected. 

 

2. Deviation in payment schedule 

(i) Tenderers shall state their tender price for the payment on schedule outlined in 

the special conditions of contract.  Tenders will be evaluated on the basis of 

this base price.  Tenderers are, however, permitted to state an alternative 

payment schedule and indicate the reduction in tender price they wish to offer 

for such alternative payment schedule.  IRA may consider the alternative 

payment schedule offered by the selected tenderer. 

 

2.22.4  The tender evaluation committee shall evaluate the tender within 30 calendar days from the 

date of opening the tender. 

 



 

10 

 

2.23. Contacting the Procuring entity 

 

2.23.1  Subject to paragraph 2.19 no tenderer shall contact IRA on any matter relating to its tender, 

from the time of the tender opening to the time the contract is awarded. 

 

2.23.2 Any effort by a tenderer to influence IRA in its decisions on tender evaluation, tender 

comparison, or contract award may result in the rejection of the Tenderers’ tender. 
 

2.24. Post-qualification 

2.24.1  IRA will verify and determine to its satisfaction whether the tenderer that is selected as 

having submitted the lowest evaluated responsive tender is qualified to perform the contract 

satisfactorily. 

 

2.24.2  The determination will take into account the tenderer financial and technical capabilities.  It will 

be based upon an examination of the documentary evidence of the tenderers qualifications 

submitted by the tenderer, pursuant to paragraph 2.11.2, as well as such other information as 

IRA deems necessary and appropriate. 

 

2.24.3    An affirmative determination will be a prerequisite for award of the contract to the tenderer.  A 

negative determination will result in rejection of the Tenderer’s tender, in which event IRA 

will proceed to the next lowest evaluated tender to make a similar determination of that 

Tenderer’s capabilities to perform satisfactorily. 

 

2.25  Award Criteria 

 

2.25.1   Subject to paragraph 2.29 IRA will award the contract to the successful tenderer whose 

tender has been determined to be substantially responsive and has been determined to be the lowest 

evaluated tender, provided further that the tenderer is determined to be qualified to perform the 

contract satisfactorily. 

 

2.25.2   To qualify for contract awards, the tenderer shall have the following: - 

(a) Necessary qualifications, capability experience, services, equipment and facilities 

to provide what is being procured. 

(b) Legal capacity to enter into a contract for procurement 

(c) Shall not be insolvent, in receivership, bankrupt or in the process of being wound 

up and is not the subject of legal proceedings relating to the foregoing. 

(d)  Shall not be debarred from participating in public procurement. 

 

2.26. Procuring Entity’s Right to Accept or Reject any or All Tenders 

 

2.26.1 IRA reserves the right to accept or reject any tender, and to annul the tendering process and 

reject all tenders at any time prior to contract award, without thereby incurring any liability to 

the affected tenderer or tenderers or any obligation to inform the affected tenderer or tenderers of 

the grounds for IRA’s action.  If IRA determines that none of the tenders is responsive, IRA 

shall notify each tenderer who submitted a tender. 

 

2.26.2 IRA shall give prompt notice of the termination to the tenderers and on request give its reasons 

for termination within 14 days of receiving the request from any tenderer. 

 

2.26.3  A tenderer who gives false information in the tender document about his qualification or who 

refuses to enter into a contract after notification of contract award shall be considered for 

debarment from participating in future public procurement. 



 

11 

 

 

2.27  Notification of Award 

 

2.27.1  Prior to the expiration of the period of tender validity, IRA will notify the successful tenderer 

in writing that its tender has been accepted. 

 

2.27.2  The notification of award will signify the formation of the contract subject to the signing of 

the contract between the tenderer and IRA pursuant to clause 2.9. Simultaneously the other 

tenderers shall be notified that their tenders were not successful. 

 

2.27.3  Upon the successful Tenderer’s furnishing of the performance security pursuant to paragraph 
2.29 IRA will promptly notify each unsuccessful Tenderer and will discharge its tender 

security, pursuant to paragraph 2.12. 

 

2.28  Signing of Contract 

 

2.28.1 At the same time as IRA notifies the successful tenderer that its tender has been accepted, IRA 

will simultaneously inform the other tenderers that their tenders have not been successful. 

 

2.28.2 Within Seven (7) days of receipt of the Contract Form, the successful tenderer shall sign and 

date the contract and return it to IRA. 

 

2.28.3 The contract will be definitive upon its signature by the two parties. 

 

2.28.4 The parties to the contract shall have it signed within 30 days from the date of notification of 

contract award unless there is an administrative review request. 

 

2.29  Performance Security 

 

2.29.1 The successful tenderer may be requested to furnish the performance security in accordance 

with the Conditions of Contract, in a form acceptable to IRA. 

2.29.2  Failure by the successful tenderer to comply with the requirement of paragraph 2.29 or 

paragraph 2.30.1 shall constitute sufficient grounds for the annulment of the award and forfeiture of 

the tender security, in which event IRA may make the award to the next lowest evaluated tender or 

call for new tenders. 

2.30. Corrupt or Fraudulent Practices 

 

2.30.1 IRA requires that tenderers observe the highest standard of ethics during the 

procurement process and execution of contracts. A tenderer shall sign a declaration that he has 

not and will not be involved in corrupt or fraudulent practices. 

2.30.2 IRA will reject a proposal for award if it determines that the tenderer recommended for award 

has engaged in corrupt or fraudulent practices in competing for the contract in question. 

2.30.3  Further a tenderer who is found to have indulged in corrupt or fraudulent practices risks being 

debarred from participating in public Procurement in Kenya. 
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Appendix to Instructions to Tenderers 

 

The following information for the procurement of Construction Services for the Proposed 3rd Floor Fit 

Out Works and Associated Services Installations shall complement, supplement, or amend, the provisions 

on the instructions to tenderers. Wherever there is a conflict between the provisions of the instructions to 

tenderers and the provisions of the appendix, the provisions of the appendix herein shall prevail over 

those of the instructions to tenderers. 

 

Instruction to 

tender reference 

Particulars of Appendix to instructions to tenderers 

 

1.3 Cost of tender document is Ksh.1,000.00. The documents can also be viewed and 

downloaded from the IRA Website www.IRA.go.ke at free of Charge. Bidders who 

download the tender documents must forward their particulars IMMEDIATELY for 

records and communication of any further tender clarifications or addenda  

procurement@ira.go.ke 

1.7 A pre-bid briefing will be held on Tuesday, 15th June, 2021 at 10:00 a.m. on 3rd Floor of 

Zep-Re Place Building. 

2.1 The tender is open. All bidders are Eligible. 

2.9.2 Taxes: The Tenderer will pay for all the local taxes, duties, fees, levies and other charges 

applicable in Kenya. The financial proposal should therefore include any taxes payable in 

Kenya. 

2.9.3 The prices quoted shall be FIXED during the period of the contract. 

2.12.2 The Tender Security shall be Kshs. 300,000.00 (Three Hundred Thousand) valid for 30 

days beyond the tender validity period. 

2.13.1 The tender validity period shall be for Ninety (90) days  

2.14.1 The project delivery period to commissioning shall be 15 calendar weeks  

2.15.2  

 

MANAGER, PROCUREMENT 

INSURANCE REGULATORY AUTHORITY  

ZEP-RE PLACE, LONGONOT ROAD, UPPER HILL 

P.O. BOX 43505 – 00100 

NAIROBI, KENYA. 

TEL: +020- 4996000/608/609/801 

CELL: 0719 047801 

Website: www.ira.go.ke 

Email: procurement@ira.go.ke/ fchelimo@ira.go.ke  

2.15.3 The Tenderer should clearly indicate on top of the envelope the tender name and tender 

reference number. 

2.16.2 Deadline for submission is Friday, 18th June, 2021 at 11.00 a.m. 

2.16.3 Bulky tender documents that cannot fit into the tender box to be received at the office of 

the Manager, Procurement and the envelopes should be stamped and initialed at time of 

receipt. 

2.18.2 Combined Technical and Financial Proposal (One Bid Document) 

 

 

 

 

 

 

 

 

 

 

 

http://www.kra.go.ke/
mailto:procurement@ira.go.ke
mailto:procurement@ira.go.ke/
mailto:fchelimo@ira.go.ke
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SECTION III  - GENERAL CONDITIONS OF CONTRACT 

 

1. Definitions 

 

 In this contract, except where context otherwise requires, the following terms shall be interpreted as 

indicated; 

 

“Bill of Quantities” means the priced and completed Bill of Quantities forming part 

of the tender. 

 

“Compensation Events” are those defined in Clause 24 hereunder. 
 

“The Completion Date” means the date of completion of the works as certified by 
the Project Manager, in accordance with Clause 31. 

 

“The Contract” means the agreement entered into between the Employer and the 
Contractor as recorded in the Agreement Form and signed by the parties including 

all attachments and appendices thereto and all documents incorporated by the 

reference therein to execute , complete, and maintain the works, 

 

“The Contractor” refers to the person or corporate body whose tender to carry out 
the Works has been accepted by the Employer. 

 

“The Contractor’s Tender” is the completed tendering document submitted by the 

Contractor to the Employer. 

 

“The Contract Price” is the price stated in the Letter of Acceptance and thereafter 
as adjusted in accordance with the provisions of the Contract. 

 

“Days” are calendar days; “Months” are calendar months.  

 

“A Defect” is any part of the Works not completed in accordance with the Contract. 

 

“The Defects Liability Certificate” is the certificate issued by the Project Manager 
upon correction of defects by the Contractor. 

 

“The Defects Liability Period” is the period named in the Contract Data and 

calculated from the Completion Date. 

 

“Drawings” include calculations and other information provided or approved by the 
Project Manager for the execution of the Contract. 

 

“Dayworks” are work inputs subject to payment on a time basis for labour and the 

associated materials and plant. 

 

“Employer” or the “Procuring entity” as defined in the Public Procurement 
Regulations (i.e. Central or Local Government administration, University, Public 

Institutions and Corporations, etc.) is the party who employs the Contractor to carry 

out the Works. 

 

“Equipment” is the Contractor’s machinery and vehicles brought temporarily to the 
site for the execution of the Works. 
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“The Intended Completion Date” is the date on which it is intended that the 
Contractor shall complete the Works. The intended Completion Date may be revised 

only by the Project Manager by issuing an extension of time or an acceleration order. 

 

“Materials” are all supplies, including consumables, used by the Contractor for 
incorporation in the Works. 

 

“Plant” is any integral part of the Works that shall have a mechanical, electrical, 
chemical, or biological function. 

 

“Project Manager” is the person named in the Appendix to Conditions of Contract. 
The Project Manager may delegate some of his powers to others to supervise the 

Contract on his behalf after notifying the Contractor. The person(s) or firm(s) having 

the delegated authority must be competent for supervising the execution of the 

Works and administering the Contract as delegated and shall be an “Architect” or a 
“Quantity Surveyor” registered under the Architects and Quantity Surveyors Act 
Cap 525 or an “Engineer” registered under the Engineers Registration Act Cap 530. 
 

“Site” is the area defined as such in the Appendix to Conditions of Contract. 
 

“Site Investigation Reports” are those reports that may be included in the tendering 
documents which are factual and interpretive about the surface and subsurface 

conditions at the Site. 

 

“Specifications” means the Specifications of the Works included in the Contract and 

any modification or addition made or approved by the Project Manager. 

 

“Start Date” is the latest date when the Contractor shall commence execution of the 
Works. It does not necessarily coincide with the site possession date(s). 

 

“A Contractor” is a person or corporate body who has a Contract with the 
Contractor to carry out a part of the Work in the Contract, which includes Work on 

site. 

 

“Temporary Works” are works designed, constructed, installed, and removed by 
the Contractor which are needed for construction or installation of the Works. 

 

“A Variation” is an instruction given by the Project Manager which varies the 
Works. 

 

“The Works” are what the Contract requires the Contractor to construct, install, and 
turnover to the Employer, as defined in the Appendix to Conditions of Contract. 

 

2. Interpretation 

 

 In interpreting these Conditions of Contract, singular also means plural, male also means female or 

neuter, and the other way around. Headings have no significance. Words have their normal meaning in 

English Language unless specifically defined. The Project Manager shall provide instructions clarifying 

queries about these Conditions of Contract. 

 If sectional completion is specified in the Appendix to Conditions of Contract, reference in the 

Conditions of Contract to the Works, the Completion Date and the intended Completion Date apply to 

any section of the Works (other than references to the Intended Completion Date for the whole Works). 

 The following documents shall constitute the Contract documents and shall be interpreted in the 

following order of priority; 
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(1) Agreement,  

(2) Letter of Acceptance, 

(3) Contractor’s Tender, 
(4) Appendix to Conditions of Contract, 

(5) Conditions of Contract, 

(6) Specifications, 

(7) Drawings, 

(8) Bill of Quantities, 

(9) Any other documents listed in the Appendix to Conditions of Contract as 

forming part of the Contract. 

 

Immediately after the execution of the Contract, the Project Manager Contract 

documents. Further, as and when necessary the Project Manager shall furnish the 

Contractor (always with a copy to the Employer) with three (3) copies of such further 

drawings or details or descriptive schedules as are reasonably necessary either to 

explain or amplify the Contract drawings or to enable the Contractor to carry out and 

complete the Works in accordance with these Conditions. 

 

       3.    Language and Law 

 

3.1 Language of the Contract and the Law governing the Contract shall be English 

Language and the Laws of Kenya respectively unless otherwise stated. 

4.  Project Manager’s Decisions 

 

4.1 Except where otherwise specifically stated, the Project Manager will decide 

contractual matters between the Employer and the Contractor in the role 

representing the Employer. 

5. Delegation 

 

 The Project Manager may delegate any of his duties and responsibilities to others after notifying the 

Contractor. 

 

6. Communications 

 

 Communication between parties shall be effective only when in writing. A notice shall be effective 

only when it is delivered. 

 

7. Subcontracting 

 

 The contractor may subcontract with the approval of the Project Manager, but may not assign the 

Contract without the approval of the Employer in writing. Subcontracting shall not alter the Contractor’s 
obligations. 

 

8. Other Contractors 

 

 The Contractor shall cooperate and share the Site with other contractors, public authorities, utilities 

etc. as listed in the Appendix to Conditions of Contract and also with the Employer, as per the directions 

of the Project Manager. The Contractor shall also provide facilities and services for them. The Employer 

may modify the said list of Other Contractors etc., and shall notify the Contractor of any such 

modification. 
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9. Personnel 

 

 The Contractor shall employ the key personnel named in the Qualification Information, to carry out 

the functions stated in the said Information or other personnel approved by the Project Manager. The 

Project Manager will approve any proposed replacement of key personnel only if their relevant 

qualifications and abilities are substantially equal to or better than those of the personnel listed in the 

Qualification Information. If the Project Manager asks the Contractor to remove a person who is a 

member of the Contractor’s staff or work force, stating the reasons, the Contractor shall ensure that the 
person leaves the Site within seven days and has no further connection with the Work in the Contract. 

  

10. Works 

 

 The Contractor shall construct and install the Works in accordance with the Specifications and 

Drawings. The Works may commence on the Start Date and shall be carried out in accordance with the 

Program submitted by the Contractor, as updated with the approval of the Project Manager, and complete 

them by the intended Completion Date. 

 

11. Safety and Temporary Works. 

 

 The Contractor shall be responsible for the design of temporary works. However before erecting the 

same, he shall submit his designs including specifications and drawings to the Project Manager and to any 

other relevant third parties for their approval. No erection of temporary works shall be done until such 

approvals are obtained. 

 The Project Manager’s approval shall not alter the Contractor’s responsibility for design of the 
Temporary works and all drawings prepared by the contractor for the execution of the temporary or 

permanent Works, shall be subject to prior approval by the Project Manager before they can be used. 

 The Contractor shall be responsible for the safety of all activities on the site. 

 

12. Discoveries. 

 

 Anything of historical or other interest or of significant value unexpectedly discovered on Site shall 

be the property of the Employer. The Contractor shall notify the Project Manager of such discoveries and 

carry out the Project Manager’s instructions for dealing with them. 
 

13. Work Program 

 

13.1 

Within the time stated in the Appendix to Conditions of Contract, the Contractor shall 

submit to the Project Manager for approval a program showing the general methods, 

arrangements, order, and timing for all the activities in the Works. An update of the 

program shall be a program showing the actual progress achieved on each activity and 

the effect of the progress achieved on the timing of the remaining Work, including any 

changes to the sequence of the activities. 

The Contractor shall submit to the Project Manager for approval an updated program at 

intervals no longer than the period stated in the Appendix to Conditions of Contract. If 

the Contractor does not submit an updated program within this period, the Project 

Manager may withhold the amount stated in the said Appendix from the next payment 

certificate and continue to withhold this amount until the next payment after the date on 

which the overdue program has been submitted. The Project Manager’s approval of the 
program shall not alter the Contractor’s obligations. The Contractor may revise the 
program and submit it to the Project Manager again at any time. A revised program 

shall show the effect of Variations and Compensation Events. 
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14. Possession of Site 

 

 The Employer shall give possession of all parts of the Site to the Contractor. If possession of a part is 

not given by the date stated in the Appendix to Conditions of Contract, the Employer will be deemed to 

have delayed the start of the relevant activities, and this will be a Compensation Event. 

 

15. Access to Site  

 

 The Contractor shall allow the Project Manager and any other person authorized by the Project 

Manager, access to the Site and to any place where work in connection with the Contract is being carried 

out or is intended to be carried out. 

 

16. Instructions 

 

 The Contractor shall carry out all instructions of the Project Manager which are in accordance with 

the Contract. 

 

17. Extension or Acceleration of Completion Date 

 

 The Project Manager shall extend the Intended Completion Date if a Compensation Event occurs or a 

variation is issued which makes it impossible for completion to be achieved by the Intended Completion 

Date without the Contractor taking steps to accelerate the remaining Work, which would cause the 

Contractor to incur additional costs. The Project Manager shall decide whether and by how much to 

extend the Intended Completion Date within 21 days of the Contractor asking the Project Manager in 

writing for a decision upon the effect of a Compensation Event or variation and submitting full supporting 

information. If the Contractor has failed to give early warning of a delay or has failed to cooperate in 

dealing with a delay, the delay caused by such failure shall not be considered in assessing the new 

(extended) Completion Date. 

 

 No bonus for early completion of the Works shall be paid to the Contractor by the Employer.  

 

18. Management Meetings 

 

 A Contract management meeting shall be held monthly and attended by the Project Manager and the 

Contractor. Its business shall be to review the plans for the remaining Work and to deal with matters 

raised in accordance with the early warning procedure. The Project Manager shall record the minutes of 

the management meetings and provide copies of the same to those attending the meeting and the 

Employer. The responsibility of the parties for actions to be taken shall be decided by the Project 

Manager either at the management meeting or after the management meeting and stated in writing to all 

who attended the meeting. 

 

19. Early Warning 

 

 The Contractor shall warn the Project Manager at the earliest opportunity of specific likely future 

events or circumstances that may adversely affect the quality of the Work, increase the Contract Price or 

delay the execution of the Works. The Project Manager may require the Contractor to provide an estimate 

of the expected effect of the future event or circumstance on the Contract Price and Completion Date. The 

estimate shall be provided by the Contractor as soon as reasonably possible. 

 

 The Contractor shall cooperate with the Project Manager in making and considering proposals on 

how the effect of such an event or circumstance can be avoided or reduced by anyone involved in the 

Work and in carrying out any resulting instructions of the Project Manager. 
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20. Defects 

 

 The Project Manager shall inspect the Contractor’s work and notify the Contractor of any defects that 
are found. Such inspection shall not affect the Contractor’s responsibilities. The Project Manager may 
instruct the Contractor to search for a defect and to uncover and test any Work that the Project Manager 

considers may have defect. Should the defect be found, the cost of uncovering and making good shall be 

borne by the Contractor, However, if there is no defect found, the cost of uncovering and making good 

shall be treated as a variation and added to the Contract Price. 

 The Project Manager shall give notice to the Contractor of any defects before the end of the Defects 

Liability Period, which begins at Completion, and is defined in the Appendix to Conditions of Contract. 

The Defects Liability Period shall be extended for as long as defects remain to be corrected. 

 Every time notice of a defect is given, the Contractor shall correct the notified defect within the 

length of time specified by the Project Manager’s notice. If the Contractor has not corrected a defect 
within the time specified in the Project Manager’s notice, the Project Manager will assess the cost of 

having the defect corrected by other parties and such cost shall be treated as a variation and be deducted 

from the Contract Price. 

 

21. Bills of Quantities 

 

 The Bills of Quantities shall contain items for the construction, installation, testing and 

commissioning of the Work to be done by the Contractor. The Contractor will be paid for the quantity of 

the Work done at the rate in the Bills of Quantities for each item. 

 If the final quantity of the Work done differs from the quantity in the Bills of Quantities for the 

particular item by more than 25 percent and provided the change exceeds 1 percent of the initial Contract 

price, the Project Manager shall adjust the rate to allow for the change. 

 If requested by the Project Manager, the Contractor shall provide the Project Manager with a detailed 

cost breakdown of any rate in the Bills of Quantities. 

 

22. Variations 

 

 All variations shall be included in updated programs produced by the Contractor. 

 

 The Contractor shall provide the Project Manager with a quotation for carrying out the variations 

when requested to do so. The Project Manager shall assess the quotation, which shall be given within 

seven days of the request or within any longer period as may be stated by the Project Manager and before 

the Variation is ordered. 

 

 If the work in the variation corresponds with an item description in the Bills of Quantities and if in 

the opinion of the Project Manager, the quantity of work is not above the limit stated in Clause 21.2 or the 

timing of its execution does not cause the cost per unit of quantity to change, the rate in the Bills of 

Quantities shall be used to calculate the value of the variation. If the cost per unit of quantity changes, or 

if the nature or timing of the work in the variation does not correspond with items in the Bills of 

Quantities, the quotation by the Contractor shall be in the form of new rates for the relevant items of 

Work.  

 

 If the Contractor’s quotation is unreasonable, the Project Manager may order the variation and make 

a change to the Contract price, which shall be based on the Project Manager’s own forecast of the effects 
of the variation on the Contractor’s costs. 
 

 If the Project Manager decides that the urgency of varying the Work would prevent a quotation being 

given and considered without delaying the work, no quotation shall be given and the variation shall be 

treated as a Compensation Event. 
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 The Contractor shall not be entitled to additional payment for costs that could have been avoided by 

giving early warning. 

 

 When the Program is updated, the Contractor shall provide the Project Manager with an updated cash 

flow forecast. 

 

23. Payment Certificates, Currency of payments and Advance Payments 

 

 The Contractor shall submit to the Project Manager monthly applications for payment giving 

sufficient details of the Work done and materials on Site and the amounts which the Contractor considers 

himself to be entitled to . The Project Manager shall check the monthly application and certify the amount 

to be paid to the Contractor within 14 days. The value of Work executed and payable shall be determined 

by the Project Manager. 

 The value of Work executed shall comprise the value of the quantities of the items in the Bills of 

Quantities completed, materials delivered on Site, variations and compensation events. Such materials 

shall become the property of the Employer once the Employer has paid the Contractor for their value. 

Thereafter, they shall not be removed form Site without the Project Manager’s instructions except  for use 

upon the Works. 

 

 Payments shall be adjusted for deductions for retention. The Employer shall pay the Contractor the 

amounts certified by the Project Manager within 45 days of the date of issue of each certificate. If the 

Employer makes late payment, the Contractor shall be paid simple interest on the late payment in the next 

payment. Interest shall be calculated on the basis of number of days delayed at a rate three percentage 

points above the Central Bank of Kenya’s average rate for base lending prevailing as of the first day the 

payment becomes overdue. 

 

 If an amount certified is increased in a later certificate or as a result of an award by an Arbitrator, the 

Contractor shall be paid interest upon the delayed payment as set out in this clause. Interest shall be 

calculated from the date upon which the increased amount would have been certified in the absence of 

dispute. 

 

 Items of the Work for which no rate or price has been entered in will not be paid for by the Employer 

and shall be deemed covered by other rates and prices in the Contract. 

 

 The Contract Price shall be stated in Kenya Shillings. All payments to the Contractor shall be made 

in Kenya Shillings and foreign currency in the proportion indicated in the tender, or agreed prior to the 

execution of the Contract Agreement and indicated therein. The rate of exchange for the calculation of the 

amount of foreign currency payment shall be the rate of exchange indicated in the Appendix to 

Conditions of Contract. If the Contractor indicated foreign currencies for payment other than the 

currencies of the countries of origin of related goods and services the Employer reserves the right to pay 

the equivalent at the time of payment in the currencies of the countries of origin of such goods and 

services. The Employer and the Project Manager shall be notified promptly by the Contractor of any 

changes in the expected foreign currency requirements of the Contractor during the execution of the 

Works as indicated in the Schedule of Foreign Currency Requirements and the foreign and local currency 

portions of the balance of the Contract Price shall then be amended by agreement between Employer and 

the Contractor in order to reflect appropriately such changes. 

 

 In the event that an advance payment is granted, the following shall apply:-  

 

a) On signature of the Contract, the Contractor shall at his request, and 

without furnishing proof of expenditure, be entitled to an advance of 10% ( 

ten percent) of the original amount of the Contract. The advance shall not 

be subject to retention money. 
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b) No advance payment may be made before the Contractor has submitted 

proof of the establishment of deposit or a directly liable guarantee 

satisfactory to the Employer in the amount of the advance payment. The 

guarantee shall be in the same currency as the advance. 

 

c) Reimbursement of the lump sum advance shall be made by deductions from 

the Interim payments and where applicable from the balance owing to the 

Contractor. Reimbursement shall begin when the amount of the sum due 

under the Contract reaches 20% of the original amount of the Contract. It 

shall have been completed by the time 80% of this amount is reached. 

 

The amount to be paid by way of successive deductions shall be calculated by means 

of the formula: 

 

                       R = A(X¹ - X¹¹) 

                               80-20 

 

Where: 

R  =   the amount to be reimbursed 

 

                       A =    the amount of the advance which has been granted. 

 

X¹ =   the amount of proposed cumulative payments as a percentage 

of the original amount of the Contract. This figure will exceed 20% 

but not exceed 80%.  

 

   X¹¹ =   the amount of the previous cumulative payments as a 

percentage of the original amount of the Contract. This figure will be 

below 80% but not less than 20%. 

 

(d) With each reimbursement the counterpart of the directly liable guarantee 

may be reduced accordingly. 

 

24. Compensation Events 

 

 The following issues shall constitute Compensation Events: 

 

 

(a) The Employer does not give access to a part of the Site by the Site Possession 

Date stated in the Appendix to Conditions of Contract. 

 

(b) The Employer modifies the list of Other Contractors, etc., in a way that affects 

the Work of the Contractor under the Contract. 

 

(c) The Project Manager orders a delay or does not issue drawings, specifications or 

instructions required for execution of the Works on time. 

 

(d) The Project Manager instructs the Contractor to uncover or to carry out 

additional tests upon the Work, which is then found to have no defects. 

 

(e) The Project Manager unreasonably does not approve a subcontract to be let. 

 

(f) Ground conditions are substantially more adverse than could reasonably have 

been assumed before issuance of the Letter of Acceptance from the information 
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issued to Tenderers (including the Site investigation reports), from information 

available publicly and from a visual inspection of the Site. 

 

(g) The Project Manager gives an instruction for dealing with an unforeseen 

condition, caused by the Employer or additional work required for safety or 

other reasons. 

 

(h) Other Contractors, public authorities, utilities, or the Employer does not work 

within the dates and other constraints stated in the Contract, and they cause 

delay or extra cost to the Contractor. 

 

(i) The effects on the Contractor of any of the Employer’s risks. 
 

(j) The Project Manager unreasonably delays issuing a Certificate of Completion. 

 

(k) Other compensation events described in the Contract or determined by the 

Project Manager shall apply. 

 

 If a compensation event would cause additional cost or would prevent the Work being completed 

before the Intended Completion Date, the Contract Price shall be increased and/or the Intended 

Completion Date shall be extended. The Project Manager shall decide whether and by how much the 

Contract Price shall be increased and whether and by how much the Intended Completion Date shall be 

extended. 

 

 As soon as information demonstrating the effect of each compensation event upon the Contractor’s 
forecast cost has been provided by the Contractor, it shall be assessed by the Project Manager, and the 

Contract Price shall be adjusted accordingly. If the Contractor’s forecast is deemed unreasonable, the 
Project Manager shall adjust the Contract Price based on the Project Manager’s own forecast. The Project 
Manager will assume that the Contractor will react competently and promptly to the event. 

 

 The Contractor shall not be entitled to compensation to the extent that the Employer’s interests are 
adversely affected by the Contractor not having given early warning or not having co-operated with the 

Project Manager. 

 

 Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the Appendix to 

Conditions of Contract. 

 

 The Contractor shall give written notice to the Project Manager of his intention to make a claim 

within thirty days after the event giving rise to the claim has first arisen. The claim shall be submitted 

within thirty days thereafter. Provided always that should the event giving rise to the claim be of 

continuing effect, the Contractor shall submit an interim claim within the said thirty days and a final 

claim within thirty days of the end of the event giving rise to the claim. 

 

25. Price Adjustment 

 

 The Project Manager shall adjust the Contract Price if taxes, duties and other levies are changed 

between the date 30 days before the submission of tenders for the Contract and the date of Completion. 

The adjustment shall be the change in the amount of tax payable by the Contractor. 

 The Contract Price shall be deemed to be based on exchange rates current at the date of tender 

submission in calculating the cost to the Contractor of materials to be specifically imported  (by express 

provisions in the Contract Bills of  Quantities or Specifications) for permanent incorporation in the 

Works. Unless otherwise stated in the Contract, if at any time during the period of the Contract exchange 

rates shall be varied and this shall affect the cost to the Contractor of such materials, then the Project 
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Manager shall assess the net difference in the cost of such materials. Any amount from time to time so 

assessed shall be added to or deducted from the Contract Price, as the case may be. 

 Unless otherwise stated in the Contract, the Contract Price shall be deemed to have been calculated in 

the manner set out below and in sub-clauses 25.4 and 25.5 and shall be subject to adjustment in the events 

specified thereunder; 

 

(i) The prices contained in the Contract Bills of Quantities shall be deemed to 

be based upon the rates of wages and other emoluments and expenses as 

determined by the Joint Building Council of Kenya ( J.B.C.) and set out in 

the schedule of basic rates issued 30 days before the date for submission of 

tenders. A copy of the schedule used by the Contractor in his pricing shall 

be attached in the Appendix to Conditions of Contract. 

 

(ii) Upon J.B.C. determining that any of the said rates of wages or other 

emoluments and expenses are increased or decreased, then the Contract 

Price shall be increased or decreased by the amount assessed by the Project 

Manager based upon the difference, expressed as a percentage, between the 

rates set out in the schedule of basic rates issued 30 days before the date for 

submission of tenders and the rate published by the J.B.C. and applied to 

the quantum of labour incorporated within the amount of Work remaining 

to be executed at the date of publication of such increase or decrease. 

 

(iii) No adjustment shall be made in respect of changes in the rates of wages and 

other emoluments and expenses which occur after the date of Completion 

except during such other period as may be granted as an extension of time 

under clause 17.0 of these Conditions. 

 

 The prices contained in the Contract Bills of Quantities shall be deemed to be based upon the basic 

prices of materials to be permanently incorporated in the Works as determined by the J.B.C. and set out in 

the schedule of basic rates issued 30 days before the date for submission of tenders. A copy of the 

schedule used by the Contractor in his pricing shall be attached in the Appendix to Conditions of 

Contract. 

 Upon the J.B.C. determining that any of the said basic prices are increased or decreased then the 

Contract Price shall be increased or decreased by the amount to be assessed by the Project Manager based 

upon the difference between the price set out in the schedule of basic rates issued 30 days before the date 

for submission of tenders and the rate published by the J.B.C. and applied to the quantum of the relevant 

materials which have not been taken into account in arriving at the amount of any interim certificate 

under clause 23 of these Conditions issued before the date of publication of such increase or decrease. 

 

 No adjustment shall be made in respect of changes in basic prices of materials which occur after the 

date for Completion except during such other period as may be granted as an extension of time under 

clause 17.0 of these Conditions. 

 

 The provisions of sub-clause 25.1 to 25.2 herein shall not apply in respect of any materials included 

in the schedule of basic rates.   

 

26. Retention 

 

 The Employer shall retain from each payment due to the Contractor the proportion stated in the 

Appendix to Conditions of Contract until Completion of the whole Works. On Completion of the whole 

of the Works, half the total amount retained shall be repaid to the Contractor and the remaining half when 

the Defects Liability Period has passed and the Project Manager has certified that all defects notified to 

the Contractor before the end of this period have been corrected. 
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27. Liquidated Damages 

 

 The Contractor shall pay liquidated damages to the Employer at the rate stated in the Appendix to 

Conditions of Contract for each day that the actual Completion Date is later than the Intended Completion 

Date. The Employer may deduct liquidated damages form payments due to the Contractor. Payment of 

liquidated damages shall not alter the Contractor’s liabilities. 
 

 If the Intended Completion Date is extended after liquidated damages have been paid, the Project 

Manager shall correct any overpayment of liquidated damages by the Contractor by adjusting the next 

payment certificate. The Contractor shall be paid interest on the overpayment, calculated from the date of 

payment to the date of repayment, at the rate specified in clause 23.30  

 

28. Securities 

 

 The performance Security shall be provided to the Employer no later than the date specified in the 

Letter of Acceptance and shall be issued in an amount and form and by a reputable bank acceptable to the 

Employer, and denominated in Kenya Shillings. The Performance Security shall be valid until a date 30 

days beyond the date of issue of the Certificate of Completion. 

 

29. Dayworks 

 

 If applicable, the Dayworks rates in the Contractor’s tender shall be used for small additional 
amounts of Work only when the Project Manager has given written instructions in advance for additional 

work to be paid for in that way. 

 

 All work to be paid for as Dayworks shall be recorded by the Contractor on Forms approved by the 

Project Manager. Each completed form shall be verified and signed by the Project Manager within two 

days of the work being done. 

 

 The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks forms.   

 

30. Liability and Insurance 

 

30.1 From the Start Date until the Defects Correction Certificate has been issued, the 

following are the Employer’s risks: 
 

(a) The risk of personal injury, death or loss of or damage to 

property (excluding the Works, Plant, Materials and 

Equipment), which are due to; 

 

(i) Use or occupation of the Site by the Works or for the 

purpose of the Works, which is the unavoidable result 

of the works, or 

(ii) Negligence, breach of statutory duty or interference 

with any legal right by the Employer or by any person 

employed by or contracted to him except the 

Contractor. 

(b) The risk of damage to the Works, Plant, Materials, and 

Equipment to the extent that it is due to a fault of the 

Employer or in Employer’s design, or due to war or 
radioactive contamination directly affecting the place where 

the Works are being executed. 
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30.2 From the Completion Date until the Defects Correction Certificate has been 

issued, the risk of loss of or damage to the Works, Plant, and Materials is the 

Employer’s risk except loss or damage due to; 
 

(a) a defect which existed on or before the Completion Date. 

(b) An event occurring before the Completion Date, which was not itself the 

Employer’s risk 

(c) The activities of the Contractor on the Site after the Completion Date. 

 

30.3 From the Start Date until the Defects Correction Certificate has been issued, the 

risks of personal injury, death and loss of or damage to property (including, 

without limitation, the Works, Plant, Materials, and Equipment) which are not 

Employer’s risk are Contractor’s risk are Contractor’s risks. 
 

The Contractor shall provide, in the joint names of the Employer and the 

Contractor, insurance cover from the Start Date to the end of the Defects Liability 

Period, in the amounts stated in the Appendix to Conditions of Contract for the 

following events; 

 

(a) loss or damage to the Works, Plant, and Materials; 

(b) loss or damage to Equipment; 

(c) loss of a damage to property (except the Works, Plant, Materials, and 

Equipment) in connection with the Contract, and personal injury or 

death. 

 

30.4 Policies and certificates for insurance shall be delivered by the Contractor to the 

Project Manager for the Project Manager’s approval before the start date.  All 
such insurance shall provide for compensation required to rectify the loss or 

damage incurred. 

 

30.5 If the Contractor does not provide any of the policies and certificates required, the 

Employer may effect the insurance which the Contractor should have provided 

and recover the premiums from payments otherwise due to the contractor or, if no 

payment is due, the payment of the premiums shall be a debt due. 

 

30.6 Alternative to the terms of insurances hall not be made without the approval of the 

Project Manager.  Both parties shall comply with any conditions of insurance 

policies. 

 

31. Completion and Taking Over 

 

31.1 Upon deciding that the works are complete, the Contractor shall issue a written request 

to the Project Manager to issue a Certificate of Completion of the Works.  The 

Employer shall take over the Site and the Works within seven (7) days of the Project 

Manager’s issuing a Certificate of Completion. 
 

32. Final Account 

 

32.1 The Contractor shall issue the Project Manager with a detailed account of the total 

amount that the Contractor considers payable to him by the Employer under the 

Contract before the end of the Defects Liability Period. The Project Manager shall issue 

a Defects Liability Certificate and certify any final payment that is due to the Contractor 

within 30 days of receiving the Contractor’s account if it is correct and complete. If it is 
not, the Project Manager shall issue within 30 days a schedule that states the scope of 
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the corrections or additions that are necessary. If the final account is still unsatisfactory 

after it has been resubmitted, the Project Manager shall decide on the amount payable to 

the Contractor and issue a Payment Certificate. The Employer shall pay the Contractor 

the amount due in the Final Certificate within 60 days. 

 

33. Termination 

 

33.1 The Employer or the Contractor may terminate the Contract if the other party causes a 

fundamental breach of the Contract. These fundamental breaches of Contract shall 

include, but not be limited to, the following; 

 

(a) The Contractor stops work for 30 days when no stoppage of work is shown on 

the current program and the stoppage has not been authorized by the Project 

Manager; 

(b) The Project Manager instructs the Contractor to delay the progress of the 

Works, and the instruction is not withdrawn within 30 days; 

(c) The Contractor is declared bankrupt or goes into liquidation other than for 

reconstruction or amalgamation; 

(d) A payment certificate by the Project Manager is not paid by the Employer to 

the Contractor within 30 days (for interim Certificates) or 60 days (for Final 

Certificates) of issue. 

(e) The Project Manager gives notice that failure to correct a particular defect is a 

fundamental breach of Contract and the Contractor fails to correct it within a 

reasonable period of time determined by the Project Manager; 

(f) The Contractor does not maintain a security, which is required. 

 

33.2 When either party to the  Contract gives notice of a breach of Contract to the Project 

Manager for a cause other than those listed under Clause 33.1 above, the Project 

Manager shall decide whether the breach is fundamental or not. 

 

33.3 Notwithstanding the above, the Employer may terminate the Contract for 

convenience. 

33.4 If the Contract is terminated, the Contractor shall stop work immediately, make the 

Site safe and secure, and leave the Site as soon as reasonably possible. The Project 

Manager shall immediately thereafter arrange for a meeting for the purpose of taking 

record of the Works executed and materials, goods, equipment and temporary 

buildings on Site. 

 

34. Payment upon Termination 

 

34.1 If the Contract is terminated because of a fundamental breach of Contract by the 

Contractor, the Project Manager shall issue a certificate for the value of the Work done 

and materials ordered and delivered  to Site up to the date of the issue of the certificate. 

Additional liquidated damages shall not apply. If the total amount due to the Employer 

exceeds any payments due to the Contractor, the difference shall be a debt payable by 

the Contractor. 

 

34.2 If the Contract is terminated for the Employer’s convenience or because of a 
fundamental breach of Contract by the Employer, the Project Manager shall issue a 

certificate for the value of the Work done, materials ordered, the reasonable cost of 

removal of equipment, repatriation of the Contractor’s personnel employed solely on 
the Works, and the Contractor’s costs of protecting and securing the Works. 
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34.3 The Employer may employ and pay other persons to carry out and complete the Works 

and to rectify any defects and may enter upon the Works and use all materials on the 

Site, equipment and temporary works. 

34.4 The Contractor shall, during the execution or after the completion of the Works under 

this clause remove from the Site as and when required, within such reasonable time as 

the Project Manager may in writing specify, any temporary buildings, plant, 

machinery, appliances, goods or materials belonging to or hired by him, and in default 

the Employer may (without being responsible for any loss or damage) remove and sell 

any such property of the Contractor, holding the proceeds less all costs incurred to the 

credit of the Contractor. 

 

Until after completion of the Works under this clause the Employer shall not be bound 

by any other provision of the Contract to make any payment to the Contractor, but 

upon such completion as aforesaid and the verification within a reasonable time of the 

accounts therefore the Project Manager shall certify the amount of expenses properly 

incurred by the Employer and, if such amount  added to the money paid to the 

Contractor before such determination exceeds the total amount which would have been 

payable on due completion in accordance with this Contract the difference shall be a 

debt payable to the Employer by the Contractor; and if the said amount added to the 

said money be less than the said total amount, the difference shall be a debt payable by 

the Employer to the Contractor. 

 

35. Release from Performance 

 

35.1 If the Contract is frustrated by the outbreak of war or by any other event entirely 

outside the control of either the Employer or the Contractor, the Project Manager shall 

certify that the Contract has been frustrated. The Contractor shall make the Site safe 

and stop Work as quickly as possible after receiving this certificate and shall be paid 

for all Work carried out before receiving it. 

 

36. Corrupt gifts and payment of commission  

           The Contractor shall not; 

(a) Offer or give or agree to give to any person in the service of the Employer any gift or 

consideration of any kind as an inducement or reward for doing or forbearing to do or 

having done or forborne to do any act in relation to the obtaining or execution of this or 

any other Contract for the Employer or for showing or forbearing to show favour or 

disfavour to any person in relation to this or any other contract for the Employer.   

(b) Enter into this or any other contract with the Employer in connection with which 

commission has been paid or agreed to be paid by him or on his behalf or to his 

knowledge, unless before the Contract is made particulars of any such commission and 

of the terms and conditions of any agreement for the payment thereof have been 

disclosed in writing to the Employer. 

 

Any breach of this Condition by the Contractor or by anyone employed by him or 

acting on his behalf (whether with or without the knowledge of the Contractor) shall be 

an offence under the provisions of the Public Procurement Regulations issued under 

The Exchequer and Audit Act Cap 412 of the Laws of Kenya. 

 

37. Settlement of Disputes 

 

37.1 In case any dispute or difference shall arise between the Employer or the Project 

Manager on his behalf and the Contractor, either during the progress or after the 

completion or termination of the Works, such dispute shall be notified in writing by 

either party to the other with a request to submit it to arbitration and to concur in the 
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appointment of an Arbitrator within thirty days of the notice. The dispute shall be 

referred to the arbitration and final decision of a person to be agreed between the parties. 

Failing agreement to concur in the appointment of an Arbitrator, the Arbitrator shall be 

appointed by the Chairman or Vice Chairman of any of the following professional 

institutions; On the request of the applying party. The institution written to first by the 

aggrieved party shall take precedence over all other institutions. 

 

(i) Architectural Association of Kenya 

(ii) Institute of Quantity Surveyors of Kenya 

(iii) Association of Consulting Engineers of Kenya 

(iv) Chartered Institute of Arbitrators ( Kenya Branch) 

(v) Institution of Engineers of Kenya. 

 

37.2 The arbitration may be on the construction of this Contract or on any matter or thing of 

whatsoever nature arising thereunder or in connection therewith, including any matter or 

thing left by this Contract to the discretion of the Project Manager, or the withholding by 

the Project Manager of any certificate to which the Contractor may claim to be entitled 

to or the measurement and valuation referred to in clause 23.0 of these conditions, or the 

rights and liabilities of the parties subsequent to the termination of Contract. 

 

37.3 Provided that no arbitration proceedings shall be commenced on any dispute or 

difference where notice of a dispute or difference has not been given by the applying 

party within ninety days of the occurrence or discovery of the matter or issue giving rise 

to the dispute. 

 

37.4 Notwithstanding the issue of a notice as stated above, the arbitration of such a dispute or 

difference shall not commence unless an attempt has in the first instance been made by 

the parties to settle such dispute or difference amicably with or without the assistance of 

third parties. Proof of such attempt shall be required. 

 

37.5 Notwithstanding anything stated herein, the following matters may be referred to 

arbitration before the practical completion of the works or abandonment of the Works or 

termination of the Contract by either party:  

 

37.5.1 The appointment of a replacement Project Manager upon the said person 

ceasing to act. 

 

37.5.2 Whether or not the issue of an instruction by the Project Manager is 

empowered by these Conditions. 

 

37.5.3 Whether or not a certificate has been improperly withheld or is not in 

accordance with these Conditions. 

 

37.5.4 Any dispute or difference arising in respect of war risks or war damage.  

 

37.6 All other matters shall only be referred to arbitration after the completion or alleged 

completion of the Works or termination or alleged termination of the Contract, unless 

the Employer and the Contractor agree otherwise in writing. 

 

37.7 The Arbitrator shall, without prejudice to the generality of his powers, have powers to 

direct such measurements, computations, tests or valuations as may in his opinion be 

desirable in order to determine the rights of the parties and assess and award any sums 

which ought to have been the subject of or included in any certificate. 
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37.8 The Arbitrator shall, without prejudice to the generality of his powers, have powers to 

open up, review and revise any certificate, opinion, decision, requirement or notice and 

to determine all matters in dispute which shall be submitted to him in the same manner 

as if no such certificate, opinion, decision, requirement or notice had been given. 

37.9 The award of such Arbitrator shall be final and binding upon the parties.  
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APPENDIX TO CONDITIONS OF CONTRACT 

 

The EMPLOYER is:-INSURANCE REGULATORY AUTHORITY  

 

The name of the authorized representative is: MANAGER PROCUREMENT 

 

The PROJECT MANAGER IS: - INSURANCE REGULATORY AUTHORITY  

 

The name (and identification number) of the Contract: PROPOSED 3RD FLOOR FIT OUT WORKS 

AND ASSOCIATED SERVICES INSTALLATIONS Tender No. IRA/251/2020-2021 

 

The Works consist of: office fit out works & associated services installations 

 

The Start Date shall be: AGREED WITH THE PROJECT MANAGER 

 

The Contractor shall submit a revised program for the Works within …14 DAYS…. Of delivery of the 
Letter of Acceptance. 

 

The Site Possession Date shall be: SPECIFIED BY THE PROJECT MANAGER 

 

The Site is located at: ZEP RE PLACE BUILDING 

 

The Defects Liability period is: 6 MONTHS 

 

The minimum insurance covers shall be; 

 

1)  The minimum cover for insurance of the Works and of Plant and Materials in respect of 

Contractor’s faulty design is: Kshs. 2,000,000.00 

 

2) The minimum cover for loss or damage to Equipment is: KSHS. NIL 

 

3) The minimum for insurance of other property is: KSHS. 1,000,000.00 

 

4) The minimum cover for personal injury or death insurance  

 For the Contractor’s employees is: KSHS. 1,500,000.00 

 And for other people is: KSHS. 1,500,000.00 

 

The following events shall also be Compensation Events: NO OTHER THAN AS DEFINED IN THE 

CONDITIONS OF CONTRACT. 

 

The period between program updates is: 14 DAYS 

 

The amount to be withheld for late submission of an updated Program is: FULL CERTIFICATE 

 

The proportion of payments retained is: 5 % of the CONTRACT SUM for 6 months 

 

The Price Adjustment Clause: SHALL NOT APPLY. THIS IS A FIXED PRICE CONTRACT 

 

The Liquidated damages for the whole of the Works is: Kshs. 100,000.00 PER WEEK OR PART 

THEREOF 
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The Performance Security shall be for the following minimum amounts equivalent as a percentage of the 

Contract Price: 10% 

 

The rate of exchange for calculation of foreign currency payments is: CBK RATE AT THE DATE OF 

OPENING. 

 

The schedule of basic rates used in pricing by the Contractor is: JOINT BUILDING COUNCIL OF 

KENYA (JBC) PRICE LIST ISSUED 30 DAYS BEFORE DATE OF TENDER CLOSING 

 

Advance Payment: NOT APPLICABLE IN THIS CONTRACT 

 

 

_____________________________________      ___________________________ 

CONTRACTOR                                                                          DATE 

(Authorised Signatory)       

 

 

____________________________________      _____________________________ 

        EMPLOYER                                
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SECTION IV – SPECIAL CONDITIONS OF CONTRACT 

4.1 Special Conditions of Contract shall supplement the General Conditions of Contract.  Whenever there is 

a conflict, between the GCC and the SCC, the provisions of the SCC herein shall prevail over these in 

the GCC. 
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SECTION V - SCHEDULE OF REQUIREMENTS 

 

(a) Procurement Item 

Schedule A: 

 

No. Description 

 

1 

 

VOLUME I - FIT OUT WORKS AND SUMMARIES   

 3rd Floor Fit out Works & Summary Pages 

  

 

2. 

 

VOLUME II – SERVICES INSTALLATIONS 

 Electrical & IT Services Installations 

 Heating, Ventilation & Air-Conditioning Services Installations 

 Plumbing, Drainage & Firefighting Services Installations 

 

 

 

(b) Instructions on Submission of Bids 

(i) The Tenderer must submit one–envelope bid in the following format: 

 

TECHNICAL:comprising of the following documents PRESENTED IN THE ORDER GIVEN: 

 

Section   Document 

 

A Tender Notice/Invitation to Tender 

B Confirmation of Submission of a one envelope bid. 

C                Duly filled, Signed & Stamped Tender securing declaration form 

D                Power of Attorney 

E Confidential Business Questionnaire 

F Business Registration Certificate 

G Key Staff Competency Profiles 

H          Physical Address Details  

I Statement of Experience 

J Details of five Major Clients 

K Tax Compliance Certificate 

L                 Site Visit Form 

 

 (ii) Sealing and Marking of  the Bid: 

The inner envelopes should be clearly marked as follows: 

 

ORIGINAL TECHNICAL AND FINANCIAL COMBINED      A       IRA/251/2020-2021 

 

COPY TECHNICAL AND FINANCIAL COMBINED             B        IRA/251/2020-2021 

 

 The envelopes shall then be sealed in an outer envelope and addressed to: 

  

Chief Executive Officer (CEO) 

Insurance Regulatory Authority 

10th Floor, Zep-Re Place, Longonot Road, Upperhill 

P.O. Box 43505 – 00100 

NAIROBI. 
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(c) Tender Responsiveness Criteria 

 

The submission of the following items will be required in the determination of the 

Completeness of the Bid. Bids that do not contain all the information required will be 

declared non responsive and shall not be evaluated further. 

 

S/NO ITEM DESCRIPTION   Mandatory 

1. Copy of valid Tax Compliance Certificate  Yes 

2. Certificate of Registration or Incorporation  Yes 

3. Power of Attorney (Sole Proprietors Exempted) from the 

firm duly signed by director(s) and stamped  or 

Commissioner of Oaths 

 Yes 

4. Duly filled, Signed & Stamped Form of Tender  Yes 

5. Duly filled, Signed & Stamped Tender securing declaration 

form 

 Yes 

6. Letter from the bank or a CBK approved financial institution 

indicating that the firm is currently operating an account, has 

access to loan ( state maximum amount) and any 

outstanding loans/liabilities to the bank 

 Yes 

7. Duly filled, signed and stamped Confidential Business 

Questionnaire  

 Yes 

8. National Construction Authority (NCA 4 and above for the 

Main Contractor) on Building Works; attach Certificates for 

Domestic Sub-contractors for both Electrical and 

Mechanical Engineering Installations Works (NCA 4 and 

above categories).  

 Yes 

9. Site Visit Certificate  Yes 
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(d) Vendor Evaluation Criteria 

 

The following criteria will be used in the evaluation of all potential suppliers. The 

documents submitted will be evaluated for suitability and awarded marks which will 

contribute to a maximum 30% of the total tender evaluation. 

 

Description of Criteria Maxim

um 

Score  

Cut off Score 

Firms Experience 

Firms Experience in works of a similar nature in the last 5 years, and details of work 

under way or contractually committed; and names and addresses of clients who may 

be contacted for further information on these contracts; 

1-2yrs-4mks 

2-3yrs-6mks 

3-4yrs-8mks 

Over 5yrs-10mks 

 

10 

 

4 

Proof of qualified and experienced technical key personnel. Bidders must provide at 

least a minimum of four key technical staff to be involved in the project with at least 

two (2) years’ experience. (CVS and Academic Certificates must be submitted 

together with the bid)  

Degree in Architecture/building economics/construction or civil engineering – 10 

Marks 

Diploma Architecture/building economics/construction or civil engineering - 7.5 

Marks 

Certificate Architecture/building economics/construction or civil engineering – 5 

Marks 

 

40 
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Reference from at least three (3) main clients contracted with within the last 5 years 

(attach reference letters/copy of contracts/completion certificates) relevant to the 

procurement item and include a summary of the services rendered, value of contract, 

contact person and the email/telephone number for each client provided (10 Marks for 

each) 

30 20 

Total Score 80 52 

 

NB: Bidders will be required to meet the cut off score on every criteria under vendor evaluation in 

order to qualify for further evaluation. 

 

 

(e) Overall Tender Evaluation Criteria 

The tender evaluation criteria is weighted as follows; - 

Criteria Maximum Score Cut Off Scores 

Tender Responsiveness  mandatory Requirement 

Vendor Evaluation 80 52 

Financial Evaluation Lowest evaluated responsive bidder 
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SECTION VI – STANDARD FORMS 

 

List of Standard Forms 

  

(i)   Form of Invitation for Tenders 

(ii)   Form of Tender 

(iii)   Letter of Acceptance 

(iv)   Form of Agreement 

(v)   Form of Tender Security 

(vi)   Performance Bank Guarantee 

(vii)   Performance Bond 

(viii) Bank Guarantee for Advance Payment 

(ix)   Qualification Information 

(x)   Tender Questionnaire 

(xi)   Confidential Business Questionnaire 

(xii)   Details of Sub-Contractors 

(xiii) Letter of Notification of Award 

(xiv) Request for Review Form (Form RB 1) 

(xv)   Tender-Securing Declaration 

(xvi) Form of Written Power of Attorney 

(xvii) Certificate of Bidder’s Visit to Site 

(xviii) Key Personnel 

(xix) Schedule of Construction Works carried out by the Bidder in the last five years 

(xx)   Non- Completed Works Beyond Completion Date 

(xxi) Schedule of Ongoing Projects 

(xxii) Litigation History 

(xxiii) Declaration Form (Debarment) 

(xxiv) Undertaking by Tenderer on Anti-Bribery policy/ Code of Conduct and Compliance Programme 

(xxv) Anti-Corruption Declaration Commitment/ Pledge. 
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FORM OF INVITATION FOR TENDERS 

 
_______________________[date] 

 

To: _____________________________________ [name of Contractor] 

 _____________________________________[address] 

 _____________________________________ 

 _____________________________________ 

 

Dear Sirs: 

 

Reference:______________________________________________[Contract Name] 

 

You have been prequalified to tender for the above project. 

 

We hereby invite you and other prequalified tenderers to submit a tender for the execution and completion of the above 

Contract. 

 

A complete set of tender documents may be purchased by you from ____ 

________________________________________________________________________ 

   [mailing address, cable/telex/facsimile numbers]. 

 

Upon payment of a non-refundable fee of Kshs __________________________ 

 

All tenders must be accompanied by ________________number of copies of the same and a tender security in the form 

and amount specified in the tendering documents, and must be delivered to  

________________________________________________________________________ 

   [address and location] 

 

at or before _______________________(time and date).  Tenders will be opened immediately thereafter, in the 

presence of tenderers’ representatives who choose to attend. 
 

Please confirm receipt of this letter immediately in writing by cable/facsimile or telex. 

 

Yours faithfully, 

 

 

_____________________________________ Authorised Signature 

 

_____________________________________  Name and Title 
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FORM OF TENDER 

 

TO:  ____________________________________________________[Name of Employer)  _____  

____________[Date] 

 

 

        ____________________________________________________[Name of Contract] 

 

 

Dear Sir, 

 

1. In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities/Schedule of Rates 

and Addenda for the execution of the above named Works, we, the undersigned offer to construct, install and 

complete such Works and remedy any defects therein for the sum of 

Kshs._____________________________[Amount in figures] Kenya Shillings 

_______________________________________  _______________________________________   

 _______________________________________________ _______________________________________   

____ _______________________________________   ________________________________[Amount in 

words] 

2. We undertake, if our tender is accepted, to commence the Works as soon as is reasonably possible after the receipt 

of the Employer’s notice to commence, and to complete the whole of the Works comprised in the Contract within 

the time stated in the Appendix to Conditions of Contract. 

3. We agree to abide by this tender until ___________________[Insert date], and it shall remain binding upon us 

and may be accepted at any time before that date. 

4. Unless and until a formal Agreement is prepared and executed this  tender together with your written acceptance 

thereof, shall constitute a binding Contract between us. 

5. We understand that you are not bound to accept the lowest or any tender you may receive. 

Dated this ____________________ day of _______20________________ 

 

Signature __________________in the capacity of___________________ 

duly authorized to sign tenders for and on behalf of ________________________________________[Name 

of  

 Tenderer] of _______________________________[Address of Tenderer] 

Witness;  Name______________________________________  

   Address_____________________________________  

       Signature___________________________________ 

       Date_______________________________________  
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LETTER OF ACCEPTANCE 

 [Letterhead paper of the Employer] 
 

 

             

      _______________________[date] 

 

To:  _______________________ 

 [name of the Contractor] 

 

 _____________________ 

 [address of the Contractor] 

 

Dear Sir, 

 

This is to notify you that your Tender dated ___________________________ 

for the execution of  ________________________________________________ 

[name of the Contract and identification number,as given in the Tender documents] for the Contract Price of Kshs.  

__________________________ [amount in figures][Kenya Shillings______________________________(amount in 

words) ]  in accordance with the Instructions to Tenderers is hereby accepted. 

 

You are hereby instructed to proceed with the execution of the said Works in accordance with the Contract documents. 

 

Authorized Signature ………………………………………………………………… 

 

Name and Title of Signatory………………………………………………………… 

 

Attachment: Agreement 
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FORM OF AGREEMENT 

 

THIS AGREEMENT, made the _________________ day of ________ 20 ______ 

between________________________________________________of [or whose registered office is situated 

at]__________________________________________ 

(hereinafter called “the Employer”) of the one part AND 

________________________________________________________of [or whose registered office is situated 

at]_________________________________________ 

(hereinafter called “the Contractor”) of the other part. 

 

WHEREAS THE Employer is desirous that the Contractor executes 

________________________________________________________________________ 

(name and identification number of Contract ) (hereinafter called “the Works”) located 

at______________________________[Place/location of the Works]and the Employer has accepted the tender 

submitted by the Contractor for the execution and completion of such Works and the remedying of any defects therein 

for the Contract Price of Kshs___________________________[Amount in figures],Kenya 

Shillings_____________________________________________[Amount in words]. 

 

NOW THIS AGREEMENT WITNESSETH as follows: 

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them 

in the Conditions of Contract hereinafter referred to. 

2. The following documents shall be deemed to form and shall be read and construed as part of this Agreement 

i.e. 

(i) Letter of Acceptance 

(ii) Form of Tender  

(iii) Conditions of Contract Part and Appendix to Conditions of Contract 

(iv) Specifications 

(v) Drawings 

(vi) Priced Bills of Quantities 

3. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the 

Contractor hereby covenants with the Employer to execute and complete the Works and remedy any defects 

therein in conformity in all respects with the provisions of the Contract. 
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4. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the 

Works and the remedying of defects therein, the Contract Price or such other sum as may become payable 

under the provisions of the Contract at the times and in the manner prescribed by the Contract. 

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year first before 

written. 

 

The common Seal of _________________________________________________ 

 

Was hereunto affixed in the presence of ________________________________ 

 

Signed Sealed, and Delivered by the said ______________________________ 

 

Binding Signature of Employer ________________________________________ 

 

Binding Signature of Contractor _______________________________________ 

 

In the presence of (i)  Name_______________________________________ 

 

                                  Address_____________________________________ 

 

                                  Signature___________________________________ 

 

[ii] Name _______________________________________ 

 

     Address_____________________________________ 

 

    Signature____________________________________                                  
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FORM OF TENDER SECURITY 

 
WHEREAS ………………………………………..(hereinafter called “the Tenderer”) has submitted his tender dated  

………………………… for the construction of ……………………………………………………………………… 

……………………  (name of Contract) 

 

KNOW ALL PEOPLE by these presents that WE ……………………… having our registered office at  
………………(hereinafter called “the Bank”), are bound unto ……………………………(hereinafter called “the 
Employer”) in the sum of Kshs.……………………… for which payment well and truly to be made to the said 
Employer, the Bank binds itself, its successors and assigns by these presents  sealed with the Common Seal of the said 

Bank this ……………. Day of ………20………… 

 

THE CONDITIONS of this obligation are: 

 

1. If after tender opening the tenderer withdraws his tender during the period of tender validity specified in the 

instructions to tenderers  

Or 

 

2. If the tenderer, having been notified of the acceptance of his tender by the Employer during the period of 

tender validity: 

 

(a) fails or refuses to execute the form of Agreement in accordance with the Instructions to Tenderers, if 

required; or 

 

(b) fails or refuses to furnish the Performance Security, in accordance with the Instructions to Tenderers; 

 

We undertake to pay to the Employer up to the above amount upon receipt of his first written demand, without 

the Employer having to substantiate his demand, provided that in his demand the Employer will note that the 

amount claimed by him is due to him, owing to the occurrence of one or both of the two conditions, specifying 

the occurred condition or conditions. 

 

This guarantee will remain in force up to and including thirty (30) days after the period of tender validity, and 

any demand in respect thereof should reach the Bank not later than the said date. 

 ___________________________  ______________________________ 

  [date[     [signature of the Bank] 

 

 ___________________________  ______________________________ 

  [witness]     [seal] 
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PERFORMANCE BANK GUARANTEE 

 
To:  _________________________(Name of Employer)    ___________(Date) 

      __________________________(Address of Employer) 

 

Dear Sir, 

 

WHEREAS ______________________(hereinafter called “the Contractor”) has undertaken, in pursuance of Contract 
No. _____________ dated _________ to execute _______________ (hereinafter called “the Works”); 
 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish you with a Bank 

Guarantee by a recognised bank for the sum specified therein as security for compliance with his obligations in 

accordance with the Contract; 

 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 

 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf of the Contractor, 

up to a total of Kshs. ________________ (amount of Guarantee in figures) Kenya 

Shillings__________________________________________ (amount of Guarantee in words), and we undertake to 

pay you, upon your first written demand and without civil or argument, any sum or sums within the limits of Kenya 

Shillings _________________________ (amount of Guarantee in words) as aforesaid without your needing to prove or 

to show grounds or reasons for your demand for the sum specified therein. 

 

We hereby waive the necessity of your demanding the said debt from the Contractor before presenting us with the 

demand. 

 

We further agree that no change, addition or other modification of the terms of the Contract or of the Works to be 

performed thereunder or of any of the Contract documents which may be made between you and the Contractor shall in 

any way release us from any liability under this Guarantee, and we hereby waive notice of any change, addition, or 

modification. 

 

This guarantee shall be valid until the date of issue of the Certificate of Completion. 

 

SIGNATURE AND SEAL OF THE GUARANTOR  ___________________ 

 

 

 Name of Bank  ____________________________________________ 

  

Address  ________________________________________________ 

  

Date  ______________________________________________________ 

 

 

 

 

 

(Amend accordingly if provided by Insurance Company) 
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PERFORMANCE BOND 

 
By this Bond, We__________________________________of (or whose registered office is situated 

at]______________________________________ 

as Principal (hereinafter called “the Contractor”) and _________________  
________________________________________of[or whose registered office is situated 

at]___________________________________________________________ 

as Surety (hereinafter called “the Surety”), are held and firmly bound unto 

_________________________________________________________________________of [or whose registered 

office is situated at]___________________________________________________________________ 

as Obligee (hereinafter called “the Employer”) in the amount of Kshs.______________________________[amount of 

Bond in figures]Kenya Shillings ____________________________________________________________ 

[amount of Bond in words], for the payment of which sum well and truly, the Contractor and the Surety bind 

themselves, their heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these 

presents. 

 

WHEREAS the Contractor has entered into a Contract with the Employer dated the ________________ day of 

______________ 20 ________________ for the execution of 

_______________________________________________________ 

[name of Contract] in accordance with the Contract documents, Specifications and amendments thereto, which to the 

extent herein provided for, are by reference made part hereof and are hereinafter referred to as the Contract. 

 

NOW THEREFORE, the Condition of this Obligation is such that, if the Contractor shall promptly and faithfully 

perform the said Contract (including any amendments thereto), then this obligation shall be null and void; otherwise it 

shall remain in full force and effect.  Whenever the Contractor shall be, and declared by the Employer to be, in default 

under the Contract, the Employer having performed the Employer’s obligations thereunder, the Surety may promptly 
remedy the default, or shall promptly: 

 

(1) complete the Contract in accordance with its terms and conditions; or 

 

(2) obtain a tender or tenders from qualified tenderers for submission to the Employer for  completing the 

Contract in accordance with its terms and conditions, and upon determination by the Employer and the Surety 

of the lowest responsive tenderer, arrange for a Contract between such tenderer and Employer and make 

available as work progresses (even though there should be a default or a succession of defaults under the 

Contract or Contracts of completion arranged under this paragraph) sufficient funds to pay the cost of 

completion less the balance of the Contract Price; but not exceeding, including other costs and damages for 

which the Surety may be liable hereunder, the amount set forth in the first paragraph hereof. 

 

The term “Balance of the Contract Price”, as used in this paragraph, shall mean the total amount payable by 

the Employer to the Contractor under the  

 

 

Contract, less the amount properly paid by the Employer to the Contractor; or 

 

(3) pay the Employer the amount required by the Employer to complete the Contract in accordance with its terms 

and conditions up to a total not exceeding the amount of this Bond. 

 

The Surety shall not be liable for a greater sum than the specified penalty of this Bond. 

 

Any suit under this Bond must be instituted before the expiration of one year from the date of issuance of the 

Certificate of Completion. 

 

No right of action shall accrue on this Bond to or for the use of any person or corporation other than the Employer 

named herein or the heirs, executors, administrators, successors and assigns of the Employer. 

 

In testimony whereof, the Contractor has hereunto set his hand and affixed his seal, and the Surety has caused these 

presents to be sealed with his corporate seal duly attested by the signature of his legal representative, this 

____________________________ day of ____________________________ 20__________ 
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SIGNED ON _________________________ SIGNED ON _____________________ 

 

On behalf of _________________________ On behalf of _____________________ 

   [name of Contractor]    [name of Surety] 

 

By ___________________________________  By _____________________________ 

 

In the capacity of _____________________  In the capacity of ______________ 

 

In the presence of;Name _______________In the presence of;Name_________ 

    

Address_____________        Address______ 

     

_______________       _______________ 

    

Signature____________       Signature_____ 

    

Date_________________       Date__________ 
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BANK GUARANTEE FOR ADVANCE PAYMENT 

 
To: ________________________ [name of Employer] ___________(Date) 

 ________________________[address of Employer] 

 

 

Gentlemen, 

 

 

Ref: _______________________________________________[name of Contract] 

 

 

In accordance with the provisions of the Conditions of Contract of the above-mentioned Contract, 

We,_______________________________________[name and Address of Contractor] (hereinafter called “the 
Contractor”) shall deposit with _______________________________[name of Employer] a bank guarantee to 

guarantee his proper and faithful performance under the said Contract in an amount of Kshs._____________[amount of 

Guarantee in figurers] Kenya Shillings_____________________________________[amount of Guarantee in words]. 

 

We,   ________________[bank or financial institution], as instructed by the Contractor, agree unconditionally and 

irrevocably to guarantee as primary obligator and not as Surety merely, the payment to 

___________________________[name of Employer] on his first demand without whatsoever right of objection on our 

part and without his first claim to the Contractor, in the amount not exceeding 

Kshs________________________[amount of Guarantee in figures] Kenya Shillings 

_____________________________________________________________[amount of Guarantee in words], such 

amount to be reduced periodically by the amounts recovered by you from the proceeds of the Contract. 

 

We further agree that no change or addition to or other modification of the terms of the Contract or of the Works to be 

performed thereunder or of any of the Contract documents which may be made between 

________________________[name of Employer] and the Contractor, shall in any way release us from any liability 

under this guarantee, and we hereby waive notice of any such change, addition or modification. 

 

No drawing may be made by you under this guarantee until we have received notice in writing from you that an 

advance payment of the amount listed above has been paid to the Contractor pursuant to the Contract. 

 

This guarantee shall remain valid and in full effect from the date of the  

advance payment under the Contract until  

______________________________________________(name of Employer) receives full payment of the same 

amount from the Contract. 

 

Yours faithfully, 

 

 

Signature and Seal __________________________________________________ 

 

Name of the Bank or financial institution ______________________________ 

 

Address  ______________________________________________________________ 

 

Date  _________________________________________________________________ 

 

Witness: Name:  ____________________________________________________ 

 

  Address:  __________________________________________________ 

 

  Signature:  ________________________________________________ 

 

  Date:  _____________________________________________________ 
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QUALIFICATION   INFORMATION 

 

1. Individual Tenderers or Individual Members of Joint Ventures 

 

1.1 Constitution or legal status of tenderer (attach copy or Incorporation Certificate); 

Place of registration:  ____________________________ 

 

Principal place of business _____________________________ 

 

Power of attorney of signatory of tender ____________________ 

 

1.2 Total annual volume of construction work performed in the last five years 

 

Year Volume 

 

 Currency                 Value 

 

 

 

 

 

1.3 Work performed as Main Contractor on works of a similar nature and volume over the last five years.  

Also list details of work under way or committed, including expected completion date. 

 

 

Project Name Name of client 

and contact 

person 

Type of work 

performed and year if 

completion 

Value of contract 

Project Manager 

__________________ 

___________________ 

__________________ 

___________________ 

 

 

 

 

 

 

  

 

  

1.4 Major items of Contractor’s Equipment proposed for carrying out the Works.  List all information 
requested below.   

Item of Equipment Description, 

make and age 

(years) 

Condition (new, good, 

poor) and number 

available 

Owned, leased (from 

whom?), or to be 

purchased (from whom?) 

Project Manager 

__________________ 

___________________ 

__________________ 

___________________ 

 

 

(etc.) 
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1.5 Qualifications and experience of key personnel proposed for administration and execution of the 

Contract.  Attach biographical data.   

 

Position Name Years of experience 

(general) 

Years of experience in 

proposed position 

Project Manager 

__________________ 

___________________ 

 

 

(etc.) 

 

 

 

 

 

  

 

1.6 Financial reports for the last five years:  balance sheets, profit and loss statements, auditor’s reports, 
etc.  List below and attach copies. 

_________________________________________________________________________________

_______________________________________ 

 

1.7 Evidence of access to financial resources to meet the qualification requirements:  cash in hand, lines 

of credit, etc.  List below and attach copies of supportive documents. 

____________________________________________________________ 

____________________________________________________________ 

  _____________________________________________ 

 

1.8 Name, address and telephone, telex and facsimile numbers of banks that may provide reference if 

contacted by the Employer. 

  __________________________________________________________________ 

          ____________________________________________________________ 

 

1.9 Statement of compliance with the requirements of Clause 1.2 of the Instructions to Tenderers. 

____________________________________________________________ 

____________________________________________________________ 

_____________________________________________ 

 

1.10 Proposed program (work method and schedule) for the whole of the Works.  

 

2 Joint Ventures 

 
2.0 The information listed in 1.1 – 1.10 above shall be provided for each partner of the joint venture. 

 

2.1 The information required in 1.11 above shall be provided for the joint venture. 

 

2.2 Attach the power of attorney of the signatory(ies) of the tender authorizing signature of the tender on behalf of 

the joint venture 

 

2.3 Attach the Agreement among all partners of the joint venture (and which is legally binding on all partners), 

which shows that: 

 

a) all partners shall be jointly and severally liable for the execution of the Contract in accordance with 

the Contract terms; 

  

b) one of the partners will be nominated as being in charge, authorized to incur liabilities  and receive 

instructions for and on behalf of any and all partners of the joint venture; and 

 

c) the execution of the entire Contract, including payment, shall be done exclusively with the partner in 

charge. 
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TENDER QUESTIONNAIRE 

 

 Please fill in block letters. 

 

1. Full names of tenderer; 

 

……………………………………………………………………………………… 

 

2. Full address of tenderer to which tender correspondence is to be sent (unless an agent has been appointed 

below); 

 

……………………………………………………………………………………… 

 

3. Telephone number (s) of tenderer; 

 

……………………………………………………………………………………… 

 

4. Telex of tenderer; 

……………………………………………………………………………………… 

 

5. Name of tenderer’s representative to be contacted on matters of the tender during the tender period; 

……………………………………………………………………………………… 

 

6. Details of tenderer’s nominated agent (if any) to receive tender notices.  This is essential if the tenderer does 
not have his registered address in Kenya (name, address, telephone, telex); 

 

……………………………………………………………………………………… 

 

……………………………………………………………………………………… 

 

       _______________________ 

       Signature of Tenderer 

 

Make copy and deliver to:_____________________(Name of Employer) 
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CONFIDENTIAL BUSINESS QUESTIONNAIRE 

 

You are requested to give the particulars indicated in Part 1 and either Part 2 (a), 2 (b) or whichever applies to your 

type of business. 

 

You are advised that it is a serious offence to give false information on this Form. 

  

Part 1 – General 

 

Business Name ……………………………………………………………………… 

 

Location of business premises;          Country/Town………………………. 

 

Plot No……………………………………… Street/Road ………………………… 

 

Postal Address……………………………… Tel No……………………………….. 

 

Nature of Business………………………………………………………………….. 

 

Current Trade Licencee No…………………… Expiring date………………… 

 

Maximum value of business which you can handle at any time: Kshs……………………….. 

 

Name of your bankers……………………………………………………………… 

 

Branch………………………………………………………………………………… 

 

Part 2 (a) – Sole Proprietor 

 

Your name in full…………………………………… Age………………………… 

 

Nationality………………………………… Country of Origin………………… 

 

Citizenship details ………………………………………………………………… 

 

Part 2 (b) – Partnership  

 

Give details of partners as follows: 
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  Name in full     Nationality     Citizenship Details        Shares 

1 …………………………………………………………………………………… 

 

2  …………………………………………………………………………………… 

 

3 …………………………………………………………………………………… 

 

4 …………………………………………………………………………………… 

 

Part 2 (c) – Registered Company 

 

Private of public……………………………………………………………………………………. 

 

State the nominal and issued capital of the Company:- 

 

Nominal Kshs…………………………………………………………… 

 

Issued Kshs…………………………………………………………….. 

 

Give details of all directors as follows: 

 

  Name in full     Nationality     Citizenship Details *      Shares 

1 …………………………………………………………………………………… 

2  …………………………………………………………………………………… 

3 …………………………………………………………………………………… 

4 …………………………………………………………………………………… 

 

Part 2 (d) – Interest in the Firm 

 

Is there any person/ persons in ………………………………………………….. (Name of Employer) who has interest 

in this firm? Yes/No…………………………………………………………..(Delete as necessary) 

I certify that the information given above is correct. 

………………………………….. …………………………………………. …………………………………….. 

(Title)     (Signature)    (Date) 

 

 

Attach proof of citizenship 
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DETAILS OF SUB-CONTRACTORS 

 

If the Tenderer wishes to sublet any portions of the Works under any heading, he must give below details of the 

sub-contractors he intends to employ for each portion. 

 

Failure to comply with this requirement may invalidate the tender.   

 

(1) Portion of Works to be sublet: 

  

      [i)      Full name of Sub-contractor and address of head office: ……………………………… 

 

      ……………………………… 

 

(ii) Sub-contractor’s experience of similar works carried out in the last 3 years with  
Contract value:   ……………………………… 

 

     ……………………………… 

      

     ……………………………… 

 

(2) Portion of Works to sublet:  ……………………………… 

 

 (i) Full name of sub-contractor and address of head office: ……………………………… 

 

       ……………………………… 

 

       ……………………………… 

 

(ii) Sub-contractor’s experience of similar works carried out in the last 3 years with contract 

value:   ……………………………… 

 

    ……………………………… 

 

      

____________________             _______________________ 

[Signature of Tenderer)   Date 
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LETTER OF NOTIFICATION OF AWARD 

        

Address of Procuring Entity 

   _____________________ 

   _____________________ 

To:   

         

   

   

 

RE: Tender No.  

 

        Tender Name  

 

This is to notify that the contract/s stated below under the above mentioned tender have been awarded to you.  

  

  

 

1. Please acknowledge receipt of this letter of notification signifying your acceptance. 

 

2. The contract/contracts shall be signed by the parties within 30 days of the date of this letter but not earlier than 

14 days from the date of the letter.  

 

 

3. You may contact the officer(s) whose particulars appear below on the subject matter of this letter of 

notification of award.  

 

(FULL PARTICULARS)  

   

   

   

 

 

      

          SIGNED FOR ACCOUNTING OFFICER 
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FORM RB 1 

REPUBLIC OF KENYA 

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD 

 

APPLICATION NO…………….OF……….….20……... 

 

BETWEEN 

…………………………………………….APPLICANT 

 

   AND 

 

…………………………………RESPONDENT (Procuring Entity) 

 

Request for review of the decision of the…………… (Name of the Procuring Entity) of ……………dated the…day 

of ………….20……….in the matter of Tender No………..…of …………..20… 

 

REQUEST FOR REVIEW 

I/We……………………………,the above named Applicant(s), of address: Physical address…………….Fax 

No……Tel. No……..Email ……………, hereby request the Public Procurement Administrative Review Board to 

review the whole/part of the above mentioned decision on the following grounds , namely:- 

1.  

2.  

etc.  

By this memorandum, the Applicant requests the Board for an order/orders that: - 

1. 

2. 

etc 

SIGNED ……………….(Applicant) 

Dated on…………….day of ……………/…20… 

  

FOR OFFICIAL USE ONLY 

Lodged with the Secretary Public Procurement Administrative Review Board on ………… day of 

………....20….……… 

 

SIGNED 

Board Secretary 
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Tender-Securing Declaration 

 
Date:……………[insert date (as day, month and year)] 

                     

                                                                 Tender No.:……………………….[insert number of Tendering process] 

 

     Alternative No.: /................................[insert identification No. if this is a Tender for an alternative] 

 

To:……………………………………………………………………………[insert complete name of Procuring 

Entity] 

 

We, the undersigned, declare that: 

We understand that, according to your conditions, Tenders must be supported by a Tender-Securing Declaration. 

We accept that we will automatically be suspended for being eligible for Tendering in any contract with the Procuring 

Entity for the period of time of …………………………………………….[insert number of months or years] starting 

on…………………………………..[insert date], if we are in breach of our obligation(s) under the Tender conditions, 

because we; 

a) Have withdrawn our Tender during the period of Tender validity specified in the Form of Tender; or 

b) Having been notified of the acceptance of our Tender by the Procuring Entity during the period of Tender 

validity, 

i. Fail of refuse to execute the Contract, if required, or 

ii. Fail or refuse to furnish the Performance Security, in accordance with the ITT 

iii. We understand this Tender Securing Declaration shall expire if we are not the successful Tenderer, 

upon the earlier of; 

1) Our receipt of your notification to us of the name of the successful Tenderer; or 

2) Thirty days after the expiration of our Tender. 

Signed:…………………………………………………………………………………………..[insert signature of 

person whose name and capacity are shown] In the capacity are shown] In the capacity of…………………………… 

[insert legal capacity of person signing the Tender Securing Declaration] 

Name:…………………………………………………………………….[insert complete name of person signing the 

Tender Securing Declaration] 

Duly authorized to sign the Tender for and on behalf of: [insert complete name of Tenderer] 

Dated on ……………….. day of …………………………..., ……………….[insert date of signing] 

Corporate Seal (where appropriate) 
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FORM OF WRITTEN POWER OF ATTORNEY 

The Bidder shall state here below the name(s) and address of his representative(s) who is /are authorized to sign the 

document and receive on his behalf correspondence in connection with the Bid. 

 

………………………………………………………………………………. 

(Name of Bidder’s Representative in block letters) 

 

………………………………………………………………………………. 

(Address of Bidder’s Representative) 

 

………………………………………………………………………………. 

(Signature of Bidder’s Representative) 

 

Alternate: 

 

……………………………………………………………………………… 

(Name of Bidder’s Representative in block letters) 

 

……………………………………………………………………………. 

(Address of Bidder’s Representative) 

 

…………………………………………………………………………… 

(Signature of Bidder’s Representative) 

 

Note: 

To be filled by all Bidders 

Both representative and alternate must attach copy of National Identification card or Passport. 
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CERTIFICATE OF BIDDER’S VISIT TO SITE 

This is to certify that 

 

[Name/s]………………………………………………………………………………. 

 

………………………………………………………………… 

 

Being the authorized representative /Agent of [Name of bidder] 

 

………………………………………………………………………………………………. 

 

…………………………………………………………….. 

 

Participated in the organized inspection visit of the site of the works for the  

 

 

 

 

 

Held on ……………………….. day of ……………………………………………..20…………………………………. 

 

Signed……………………………………………………………………………………………………………………. 

(Employer’s Representative) 

 

…………………………………………………………………………………………………………………………… 

 

…………………………………………………………………………………………………………………………… 

 

 

………………………………………………………...                                             ………………………………… 

(Name of Employer’s Representative)                                               (Designation)             

 

 

NOTE: This form is to be completed at the time of the organized site visit. 
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KEY PERSONNEL 

 

Note:  

The Bidder shall list in this section the key personnel he will employ from the Contractor’s headquarters and from the 
Contractor’s site office to direct and execute the work together with their qualifications, experience, position held and 

nationality in accordance with Clause 10 of the Conditions of Contract. Where required, use separate sheets to add data 

for column 4). Bidders shall attach certified copies of academic certificates, and CVs of all key staff. 

 

I certify that the above information is correct. 

 

………………………………………                                                …………………………………. 

(Signature of Bidder)                                                          (Date) 

 

DESIGNATION NAME NATIONALITY SUMMARY OF QUALIFICATIONS AND 

EXPERIENCE 

 

 

 

Headquarters 

 

 

Partner/Director or 

other key staff (give 

designation) 

 

  Qualifications General 

Experience 

(Yrs) 

Specific 

Experience 

(Yrs) 

     

 

 

Site Office 

 

Site Agent 

 

 

 

 

 

 

     

 

 
Foreman 
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SCHEDULE OF CONSTRUCTION WORKS CARRIED OUT BY THE BIDDER IN THE LAST FIVE 

YEARS 

COMPLETED WORKS 

DESCRIPTION OF 

WORKS 

NAME OF CLIENT VALUE OF WORKS 

(KSHS)* 

YEAR 

COMPLETED/REMARKS 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

   

 

Note: Bidders hall attach certified copies of letters of award (for each listed projects), certified copies of completion 

certificates. 

I certify that the above works were successfully carried out by the bidder. 

 

…………………………………..                                         …………………………………… 

(Signature of Bidder)                                              (Date) 

 

*Value in Kshs using Central Bank of Kenya mean exchange rate at a reference date 7 days before date of BID 

opening. 
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NON-COMPLETED WORKS BEYOND COMPLETION DATE 

 

DESCRIPTION OF WORKS NAME OF CLIENT VALUE OF 

WORKS 

(KSHS)* 

YEAR COMPLETED/ 

REMARKS 

 

 

 

 

   

 

 

 

 

   

 

 

 

 

   

 

 

 

 

 

   

 

 

 

 

   

 

 

Note: Bidders shall attach certified copies of letters of award (for each listed project), certified evidence for executed 

works for non-completed projects e.g copy of recent payment certificate. 

 

I certify that the above works were successfully carried out by this Bidder. 

 

……………………………………………….                                                   
…………………………………………… 

(Signature of Bidder)                                                                        (Date) 

 

*Value in Kshs using Central Bank of Kenya mean exchange rate at a reference date 7 days before date of BID 

opening. 
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SCHEDULE OF ONGOING PROJECTS 

DESCRIPTION 

OF WORKS 

NAME 

OF 

CLIENT 

DATE OF 

COMMENCE

MENT 

DATE OF 

COMPLETION 

VALUE 

OF 

WORKS 

(KSHS) 

VALUE 

COMPLETED 

UP TO DATE 

% 

PHYSICALLY 

COMPLETED 

UP TO DATE 

% 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

      

 

Note:   

1.  Bidders shall attach certified copies of letters of award (for each listed projects) and any certified evidence for 

executed works e.g copy of recent payment certificate. 

 

2.  Bidders must indicate all their on-going works as at the time of bidding. (Any non-disclosure shall constitute 

non-responsiveness) 

 

I certify that the above works are being carried out by me and that the above information is correct. 

 

………………………………………………                                            ………………………………………………. 

(Signature of Bidder)                                                               (Date) 
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LITIGATION HISTORY 

 

Information on litigation history in which the Bidder was involved. 

OTHER PARTY (IES) CAUSE OF DISPUTE 

 

AMOUNT INVOLVED (KSHS) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  

 

 

I certify that the above information is correct. 

 

……………………………………                                                                
……………………………………………….. 

(Date)                                                                                                              (Signature of Bidder) 
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DECLARATION FORM 

 

                                                                                                                                              

Date……………………………………. 

To 

……………………………………. 

……………………………………. 

……………………………………. 

……………………………………. 

……………………………………. 

We (name and address) 

…………………………………………………………………………………………………………………………… 

 

……………………………………………………………………………………………………. declare the following: 

 

That we; 

a)  Have not been debarred from participating in public procurement. 

 

 

b)  Have not been involved in and will not be involved in corrupt and fraudulent practices regarding 

public procurement. 

 

 

……………………......                       …………………………                               …………………………. 
Name of Bidder                           Signature                                              Date 

 

 

 

 

(To be signed by authorized representative and officially stamped) 
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UNDERTATKING BY THE TENDERER ON ANTI-BRIBERY POLICY/CODE OF CONDUCT AND 

COMPLIANCE PROGRAMME 

1.  Each tenderer must submit a statement, as part of the Tender Documents, in either of the two given formats 

which must be signed personally by the Chief Executive Officer or other appropriate senior corporate officer 

of the Tendering company and, where relevant, of its subsidiary in Kenya. If a Tender is submitted by a 

subsidiary, a statement to this effect will also be required of the parent company, signed by the Chief 

Executive Officer or other appropriate senior corporate officer. 

2.  Tenderers will also be required to submit similar No-bribery commitments from their subcontractors and 

consortium partners, the Tenderer may cover the subcontractors and consortium partners in its own statement, 

provided the Tenderer assumes full responsibility. 

3.   

a) Payment to agents and other third parties shall be limited to appropriate compensation for legitimate 

services. 

b) Each Tenderer will make full disclosure in the Tender documentation of the beneficiaries and amounts of 

all payments made, or intended to be made, to agents or other third parties (including political parties or 

electoral candidates) relating to the Tenderer and, if successful, the implementation of the contract. 

c) The successful Tenderer will also make full disclosure [quarterly or semi-annually] of all payments to 

agents and other third parties during the execution of the contract. 

d) Within six months of the completion of the performance of the contract, the successful Tenderer will 

formally certify that no bribes or other illicit commissions have been paid. The final accounting shall 

include brief details of the goods and services provided that they are sufficient to establish the legitimacy 

of the payments made. 

e) Statements required according to subparagraphs (b) and (d) of this paragraph will have to be certified by the 

company’s Chief Executive Officer, or other appropriate senior corporate officer. 

4.  Tenders which do not conform to these requirements shall not be considered. 

5.  If the successful Tenderer fails to comply with its No-bribery commitment, significant sanctions will apply. 

The sanctions may include all or any of the following: 

a) Cancellation of the contract; 

b) Liability for damages to the public authority and/or the unsuccessful competitors in the Tendering possibly 

in the form of a lump sum representing a pre-set percentage of the contract value (liquidated) 

6.Tenderers shall make available, as part of their tender, copies of their anti- Bribery Policy/Code of Conduct, if 

any, and of their-general or Project-Specific-Compliance Program. 

7.The Government of Kenya has made special arrangements for adequate oversight of the procurement process 

and the execution of the contract, and has invited Construction society and other competent Government 

Departments to participate in the oversight. Those charged with the oversight responsibility will have full 

access to all documentation submitted by Tenderers for this contract., and to which in turn all Tenderers and 

other parties involved or affected by the project have full access (provided, however, that no proprietary 

information concerning a Tenderer may be disclosed to another Tenderer or to the public). 
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ANTI-CORRUPTION DECLARATION COMITMENT/ PLEDGE 

 

(Sections 39, 40, 41, 42, 43 & of the PPD Act, 2005) 

 

I/We/Messrs.……………………………………………………………………………………………………………… 

 

Of Street, Building, P.O 

Box………………………………………………………………………………………………… 

 

…………………………………………………………………………………………………………………………… 

 

Contact/Phone/E-mail……………………………………………………………………………………………………… 

 

declare that Public Procurement is based on a free and fair competitive Tendering Process which should not be open to 

abuse. 

 

I/We……………………………………………………………………………………………………………………… 

 

declare that I/We will not offer or facilitate, directly or indirectly, any inducement or reward to any public officer, their 

relations or business associates, in connection with 

 

Tender/Tender 

No………………………………………………………………………………………………………………….. 

 

for or in the subsequent performance of the contract if I/We am/are successful. 

 

Authorized Signature…………………………………………………………………………………………. 

 

Name and Title of Signatory………………………………………………………………………………. 
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SECTION VII - PRICE SCHEDULE FOR GOODS 

 

BILL OF QUANTITIES 

 

VOLUME I – FITOUT WORKS AND SERVICES INSTALLATION SUMMARIES 

 

VOLUME II – SERVICES INSTALLATIONS  

 Electrical & IT Services Installations 

 Heating, Ventilation & Air-Conditioning Services Installations 

 Plumbing, Drainage & Firefighting Services Installations 

 

 

  

 

 

Bidders must sign that they have read all the bill of quantities, understood and shall provide as required 

 

 

 

 

Tender’s Signature_________________________ Official Stamp______________________  
 

 

 

 

Date______________________ 
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PREAMBLES AND PRICING NOTES 
 

1 

 

 

All bidders are provided to attend the mandatory site visit and any other visit to site to 

confirm the scope of work before filling the bills of quantities. 

Rates in the Bills of Quantities shall be inclusive of Value Added tax. Further, the rates 

shall be deemed to be inclusive of temporary works and costs related to health, safety and 

environmental compliance. 

The Bills OF Quantities have been prepared in accordance with The Standard Method of 

Measurement of Building Works and associated civil works, Second Edition (Metric) 

June 2008, published by the Architectural Association of Kenya. 

 

A. GENERALLY 

 

All work to be carried out in accordance with the Ministry of Roads, Public Works and 

Housing General Specifications for Building Works issued in 1976 or as qualified or 

amended. 

 

B. MANUFACTURERS' NAMES 

 

Where manufacturers' names and catalogue references are given for guidance to quality and 

standard only, alternative manufacturer of equal quality will be accepted at the discretion 

of the Project Manager. 

 

C. WALLING 

 

All precast concrete blocks shall be manufactured by the methods and to the sizes specified 

in the Ministry of Roads, Public Works and Housing "Specification for Metric 

Sized Concrete Blocks for Building (1972)". 

 

Walling of 100 mm thickness or under shall be reinforced with hoop iron every alternate 

course. 

 

Prices for walling must allow for all costs in preparing, packing and sending sample blocks 

for testing as and when required by the Project Manager. 

 

D. CARPENTRY 

 

The grading rules for cypress shall be the same as for podocarpus and all timber used for 

structural work shall be select (second grade). 

 

All structural timber must conform to the minimum requirements for moisture content and 

preservative treatment and timber prices must allow for preparing, packing and sending 

samples for testing when required. 
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Prices must also include for all nails and fasteners. 

 

E. JOINERY 

 

Cypress for joinery shall be second grade in accordance with the latest grading rules of the 

Kenya Government. 

 

Where Mahogany is specified, this refers to prime grade only. The Contractor may with the 

approval of the Project Manager, use either Msharagi or Mvuli in lieu of Mahogany but 

such approval will be given only in the case of shortages of the hardwoods specified. 

 

Plugging shall be carried out by drilling walling or concrete with masonry drill and filling 

with propriety plugs of the correct sizes. Cutting with hammer and chisel will not be 

allowed. 

 

Prices for joinery must include for pencil rounded arises, protection against damage, nails, 

screws, framing and bedding in cement mortar as required.  

 

Sizes given for joinery items are nominal sizes and exact dimensions of doors, etc, must be 

ascertained on site.  

 

F. IRONMONGERY  

 

Ironmongery shall be as specified in the Bills of Quantities or equal and approved. 

  

Prices must include for removing and re-fixing during and after painting, labeling all keys, 

and for fixing to hardwood, softwood, concrete or blockwork.  

 

Catalogue references given for ironmongery are for purposes of indicating quality and size 

of item(s). Should the Contractor wish to substitute the specified item(s) with others of 

equal quality, he must inform the Project Manager and obtain approval in writing. 

  

G. STRUCTURAL STEELWORK 

 

All structural steelwork shall comply with the Ministry of Public Works "Structural  

Steelwork Specification (1973) and shall be executed by an approved Sub-contractor.  

 

H. PLASTERWORK AND OTHER FINISHES  

 

All finishings shall be as described in the general specifications and in these Bills of 

Quantities.  

 

Prices for pavings are to include for brushing concrete clean, wetting and coating with 

cement and sand grout 1:1. 
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Rates for glazed wall tiling are to include for a 12 mm cement and sand (1:4) backing screed 

unless otherwise specified in these Bills of Quantities.  

 

I. GLAZING  

 

Where polished plate glass is specified, this refers to general glazing quality.  

 

Prices for glazing shall include for priming of rebates before placing putty.  

 

The Contractor will be responsible for replacing any broken or scratched glass and handing 

over in perfect condition. 

 

J. PAINTING  

 

All paint shall be 1st quality "Crown" or other equal and approved. 

 

Painting shall be applied in accordance with the manufacturers' instructions. 

 

Prices for painting are to include for scaffolding, preparatory work, priming coats, 

protection of other works and for cleaning up on completion. Prices for painting on 

galvanized metal are to include for mordant solution as necessary. 



PROPOSED IRA OFFICES FITOUTS

ZEP-RE PLACE, LONGONOT ROAD, UPPER-HILL - NAIROBI

BILL NO. 1 - PARTICULAR PRELIMINARIES 

ITEM DESCRIPTION KSHS

A NOTES ON PRICING OF ITEMS OF PRELIMINARIES 

Items described in this section cover the minimum requirements and

conditions necessary for the full and proper execution of the contract.

The tenderer is required to read and fully understand his obligations

under each item and thus asses his costs for complying with the same for

the duration of the contract. Should no price be inserted against any

item, it shall be assumed that the tenderer has covered any costs

associated with that item elsewhere in the Bills of quantities and shall

nevertheless be required to comply with such and all items of

preliminaries.

B DEFINITION OF TERMS

(i)Employer: The term 'Employer' wherever used hereinafter and in

all Contract Documents shall mean Insurance Regulatory Authority of

P.O Box 43505 - 00100. Nairobi

(ii) Project Managers: The term 'Project Manager' wherever used hereinafter and in 

all contract documents shall mean Insurance Regulatory Authority and its Agents of

P.O Box 43505 - 00100. Nairobi

(iii)Architect: The term 'Architect' whenever used hereinafter and in all

contract documents shall mean Insurance Regulatory Authority and its Agents of

P.O Box 43505 - 00100. Nairobi

(iv)Quantity Surveyor: The term 'Quantity Surveyor' wherever used

hereinafter and in all contract documents shall mean Insurance Regulatory Authority

and its Agents of P.O Box 43505 - 00100. Nairobi

(v)Engineer (Structural):The term 'Engineer (Structural)' wherever

used hereinafter and in all contract documents shall mean Insurance Regulatory Authority

and its Agents of P.O Box 43505 - 00100. Nairobi

(vi)Electrical Engineer -The term 'Electrical Engineer wherever used

hereinafter and in all contract documents shall mean Insurance Regulatory Authority

and its Agents of P.O Box 43505 - 00100. Nairobi

(vii)Mechanical Engineer: The term 'Mechanical Engineer wherever

used hereinafter and in all contract documents shall mean Insurance Regulatory Authority

and its Agents of P.O Box 43505 - 00100. Nairobi

(viii)Contractor - Means the person or firm named in the articles of

agreement with whom the Employer has entered into contract and

includes the legal successors in title and permitted assigns

Total carried forward to collection
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BILL NO. 1 - PARTICULAR PRELIMINARIES 

ITEM DESCRIPTION KSHS

Definition of terms (ctd) 

(ix)Works - Means the permanent works designed for the Employer by

the Architect or other agents for execution by the Contractor and as

described in the contract documents. It shall include work of all sub-

contractors and suppliers as well as materials and goods supplied for

incorporation in the Works.

(x)Contract. The term "Contract" wherever used hereinafter and in all

contract documents shall mean the letter of award of Contract,

Agreement and Conditions of Contract for Building Works, Drawings,

priced and signed Bills of Quantities, the schedules and other documents

forming part of the contract.

(xi)Contract Drawing. The term "Contract Drawings" wherever used

hereinafter and in all contract documents shall be deemed to imply the

drawing referred to in these Bills of Quantities.

(xii)Site Means the place or places where the permanent Works are to

be carried out and to which materials and goods are to be delivered and

includes workshops or other places where materials, goods or work are

being prepared for incorporation in the Works either by the Contractor,

sub-contractors or by others.

(xiii)Approved, Directed and  Selected. The terms "Approved",

"Directed" and "Selected" wherever used hereinafter and in all contract

documents shall mean the approval, direction and selection of or by the

Architect.

(xiv)Singular and  Plural. Words importing the singular only wherever

used hereinafter and in all contract documents shall also include the

plural and vice versa where the context requires. Persons shall include

bodies corporate.

Total carried forward to collection
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ZEP-RE PLACE, LONGONOT ROAD, UPPER-HILL - NAIROBI

BILL NO. 1 - PARTICULAR PRELIMINARIES 

ITEM DESCRIPTION KSHS

A FIRM PRICE CONTRACT

Unless otherwise specifically stated, this is a firm contract and the

Contractor must allow in his tender rates for any increase in the cost of

labour and/or materials during the currency of contract

B SCOPE OF CONTRACT

The Work to be carried out under this contract comprise complete internal fitouts to existing space 

on 3rd floor IRA Offices complete with 

associated electrical and mechanical works and installation of equipment, if any; all as per drawings, 

technical specifications and bills of quantities.

The proposed works are on Zep-Re Place Building, Longonot Road, Upperhill Nairobi.

C FLOOR AREA

Total floor area is approximately 404 sqare metres and this is given for guidance only

and without any warranty.

D BID SECURITY

The bid security shall be Kenya Shillings Three Hundred thousand (Kshs 300,000/=) 

from a reputable financial institution approved by the Central Bank of Kenya (CBK) or from an 

insurance Company approved by Insurance Regulatory Authority (IRA)

E VALUE ADDED TAX (VAT)

All rates quoted shall be deemed to be inclusive of 16% VAT.

F CONTINGENCY SUM

The miscellaneous items will be expensed by the Employer upon proof that their cost has been

fully executed.

Total carried forward to collection
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PROPOSED IRA OFFICES FITOUTS

ZEP-RE PLACE, LONGONOT ROAD, UPPER-HILL - NAIROBI

BILL NO. 1 - PARTICULAR PRELIMINARIES 

ITEM DESCRIPTION KSHS

A A LOCATION OF SITE

The site for the proposed Works is at Zep-Re Place Building, Longongot Road, Upperhill, Nairobi

The contractor MUST visit the site and acquaint himself with the

conditions and if unable to do so apply to the Project Manager for

directions to enable him to do so.

The Contractor is recommended to visit the site and he shall be deemed

to have acquainted himself therewith as to its nature and position means

of access, etc, and no claim in this connection will be allowed.

No claim will be allowed for travelling or other expenses which may be

incurred by the contractor in visiting the site preparing for the tender for

the works.

B MEASUREMENTS

In the event of any discrepancies between the Bills of Quantities and the

actual works, the site measurements shall generally take precedence.

However, such discrepancies between any contract document shall

immediately be referred to the Project Manager.

C CLAIMS

It shall be a condition of this Contract that upon it becoming reasonably

apparent by the Contractor that he has incurred losses and/or expenses

due to any of the Contract Conditions, or by any other reason

whatsoever, he shall present such claim or intent notice to the PROJECT

MANAGER within the Contract Period. No claims shall be entertained

upon the expiry of the said contract period

D MATERIALS FROM DEMOLITION

All materials arising from demolition shall NOT be re-used except with express approval of the 

Project Manager. Materials arising out of Demolitions shall remain the property of the Employer.

E CONTRACT COMPLETION PERIOD

The contract completion period in accordance with condition 31 of the

the conditions of contract must be strictly adhered to. The "PROJECT

MANAGER" shall strictly monitor the Contractor's progress in relation

to the progress chart. and should it be found necessary, the "PROJECT

MANAGER" shall inform the Contractor in writing that his actual

performance on site is not satisfactory.

In all such cases, the Contractor shall accelerate his rate of performance,

production and progress by all means such as additional labour, plant

e.t.C., and working overtime all at his cost.

Total carried forward to collection

7



PROPOSED IRA OFFICES FITOUTS

ZEP-RE PLACE, LONGONOT ROAD, UPPER-HILL - NAIROBI

BILL NO. 1 - PARTICULAR PRELIMINARIES 

ITEM DESCRIPTION KSHS

A PARTICULAR INSERTIONS TO BE MADE IN THE APPENDIX TO CONTRACT
AGREEMENT

The following are insertions to be made in the appendix to the Contract Agreement

i) Period of Final Measurement Condition 32 12 Months from practical completion date

ii) Defects Liability Period Condition 20 12 Months from practical completion date

iii) Date for possession of site Condition 14 To be agreed with the Project Manager

iv) Date for Completion Condition 31 Fifteen (15) Weeks

v) Liquidated & Ascertained Condition 27 At the rate of Kshs 100,000.00 per calender 

damages week or part thereof

vi) Period of Interim Certificates Condition 23 Monthly

vii) Period of honoring certificates Condition 23 Thirty (30) days

viii) Percentage of certified value Condition 26 10%

retained

ix) Limit of retention fund Condition 26 5%

x) Performance Bond Condition 28 The bond shall be from a Central Bank of 

Kenya approved Bank

B LABOUR CAMPS

The Contractor may erect camps on site. He shall apply to the Project Manager to be shown the most Not Required

appropriate location of such labour camps.

C TELEPHONE

The Contractor shall arrange for, provide and maintain a telephone on site from the date of 

commencement to the date of completion of the contract and shall pay charges in connection Not Required

therewith.

D OFFICE FOR THE "PROJECT MANAGER"

The site office mentioned in item 'B' page 15 of the general prelimniaries shall be type B as shown 

on the Directorate of Public Works standard details. The same shall be erected and maintained for the Not Required

duration of the contract.

Total carried forward to collection
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PROPOSED IRA OFFICES FITOUTS

ZEP-RE PLACE, LONGONOT ROAD, UPPER-HILL - NAIROBI

BILL NO. 1 - PARTICULAR PRELIMINARIES 

ITEM DESCRIPTION KSHS

A A TENDER DOCUMENTS

Tender documents are as listed in Clause 2.3 of the Instruction to Tenderer's.

B SIGNBOARD

Provide and erect where directed and maintain during the whole period

of building operations and remove at completion an approved temporary

1 No. signboards at site to the Architect's standard design and giving the

title of the Works and showing the names of the Employer, Architect, Not Required

Quantity Surveyor, Engineers and the Contractor with sufficient space to

add the names of the Nominated Sub-Contractors and suppliers. The

lettering concerning the Architect, Quantity Surveyor and the Engineer

is not to be more than 50 mm high.

C HOARDING

The contractor shall be required to erect and maintain hoarding around

the site for the duration of the contract. Thereafter he shall be required to

demolish and clear away arisings and make good any disturbances.

D PROGRAMME PROGRESS CHARTS

The Contractor shall upon possession of the site and in agreement with

the "PROJECT MANAGER" prepare a progress chart for the whole of

the works. One copy shall be forwarded to the "PROJECT MANAGER"

and another copy shall be retained on site on which progress shall be

recorded bythe Contractor. Should any circumstance arise affecting the

programme or progress ,the chart shall be modified as necessary in

consultation with the "PROJECT MANAGER".

E PERFORMANCE SECURITY (BOND)

The Contractor should note that the Performance Security to be

provided must be inform of a bank guarantee in the amount of 10% of

the Contract Sum.

F APPENDICES

The Appendices to the Bills of Quantities shall be regarded for contract

purposes as part of the Bill and shall be read and construed with the

appropriate sections of the Bills if contained therein.

Total carried forward to collection
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ZEP-RE PLACE, LONGONOT ROAD, UPPER-HILL - NAIROBI

BILL NO. 1 - PARTICULAR PRELIMINARIES 

ITEM DESCRIPTION KSHS

A SUFFICIENCY OF TENDER

The main Contractor shall be deemed to have satisfied himself before

tendering as to the correctness and sufficiency of his tender for the

works and of the rates and prices stated in the Bills of Quantities which

rates and prices shall cover all his obligations under the contract and all

matters and things necessary for the proper completion of the works.

B GENERAL SPECIFICATIONS

For the full description of materials, workmanship and method of

execution of the works, the Contractor is referred to the Ministry of

Works General specifications for building works dated 1976 or any

subsequent revision thereof which is issued as a separate document and

which shall be followed in all respects unless it conflicts with the

General and Particular Preliminaries, Trade Preambles or other items in

these Bills of Quantities.

In the event of such conflict , then the provisions of the General and

Particular Preliminaries, Trade Preambles and these Bills of Quantities

take precedence.

C TRAINING LEVY

The Contractor's attention is drawn to Legal Notice No. 237 of October

1971 which requires payment by the Contractor of a Training levy at the

rate of 1/4 % of the Contract Sum on all Contracts of more than Kshs.

50,000.00 in value.

D ADVANCE PAYMENT

Pursuant to the relevant clause of the Conditions of Contract, the

tenderer will NOT be granted ADVANCE PAYMENT (See Appendix

to Conditions of Contract)

E NUISANCE

The Contractor shall not directly or indirectly or otherwise by himself or

through his agents cause nuisance to the activities taking place inside.

Should he do so he shall be directly responsible for such acts.

F MOBILIZATION FEE

The Contractor shall allow in his Tender a sum of Kenya Shillings Three Hundred and Fifty

Thousand Only (Kshs 350,000.00) as allowance for the Employer's Agents to cater for transport, 350,000.00              

reimbursable expenses and the clerk of works fee.

Total carried forward to collection
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PROPOSED IRA OFFICES FITOUTS

ZEP-RE PLACE, LONGONOT ROAD, UPPER-HILL - NAIROBI

BILL NO. 2 - GENERAL REQUIREMENTS

ITEM DESCRIPTION KSHS

A PRICING ITEMS OF PRELIMINARIES AND PREAMBLES

Prices will be inserted against items of Preliminaries in the Contractor's

priced Bills of Quantities and Specification.

The Contractor shall be deemed to have included in his prices or rates for

the various items in the Bills of Quantities or Specification for all costs

involved in complying with all the requirements for the proper execution of

the whole of the works in the Contract.

B PLANT TOOLS AND VEHICLES

Allow for providing all scaffolding, plant, tools and vehicles required for

the works except in so far as may be stated otherwise herein and except for

such items specifically and only required for the use of nominated Sub

Contractors as described herein. No timber used for scaffolding, formwork

or temporary works of any kind shall be used afterwards in the permanent

work.

C TRANSPORT

Allow for transport of workmen, materials, etc., to and from the site at such

hours and by such routes as may be permitted by the competent authorities.

D MATERIALS AND WORKMANSHIP

All materials and workmanship used in the execution of the work shall be

of the best quality and description unless otherwise stated. The Contractor

shall order all materialsto be obtained from overseas immediately after the

Contract is signed and shall also order materials to be obtained from local

sources as early as necessary to ensure that they are onsite when required

for use in the works. The Bills of Quantities shall not be used for the

purpose of ordering materials.

Total carried forward to collection
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PROPOSED IRA OFFICES FITOUTS

ZEP-RE PLACE, LONGONOT ROAD, UPPER-HILL - NAIROBI

BILL NO. 2 - GENERAL REQUIREMENTS

ITEM DESCRIPTION KSHS

A STORAGE FOR MATERIALS SUPPLIED

The Employer shall provide space for storage of materials and security for the materials 

meant for the Works and at the cost of the Contractor.

B SAMPLES

The Contractor shall fumish at his own cost any samples of materials or

workmanship including concrete test cubes required for the works that may

be called for by the PROJECT MANAGER for his approval until such

samples are approved by the PROJECT MANAGER and the PROJECT

ARCHITECT, may reject any materials or workmanship not in his opinion to

be up to approved samples. The PROJECT MANAGER shall arrange for

the testing of such materials as he may at his discretion deem desirable, but

the testing shall be made at the expense of the Contractor and not at the

expense of the PROJECT MANAGER. The Contractor shall pay for the

testing in accordance with the current scale of testing charges laid down by

the Directorate of Public Works.

The procedure for submitting samples of materials for testing and the

method of marking for identification shall be as laid down by the

PROJECT MANAGER.

C GOVERNMENT ACTS REGARDING WORK PEOPLE, E.T.0

Allow for complying with all Government Acts, Orders and Regulations in

connection with the employment of Labour and other matters related to the

execution of the works. In particular the Contractor's attention is drawn to

the provisions of the Factory Act 1950 and his tender must include for all

costs arising or resulting from compliance with any Act, Order or

Regulation relating to Insurances, pensions and holidays for workpeople or

so the safety, health and welfare of the workpeople. The Contractor must

make himself fully acquainted with current Acts and Regulations, including

Police Regulations regarding the movement, housing, security and control

of labour, labour camps , passes for transport, etc. It is most important that

the Contractor, before tendering, shall obtain from the relevant Authority

the fullest information regarding all such regulations and/or restrictions

which may affect the information regarding all such regulations and/or

restrictions which may affect the organization of the works, supply and

control of labour, etc., and allow accordingly in his tender.

No claim in respect of want of knowledge in this connection will be

entertained.

Total carried forward to collection
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PROPOSED IRA OFFICES FITOUTS

ZEP-RE PLACE, LONGONOT ROAD, UPPER-HILL - NAIROBI

BILL NO. 2 - GENERAL REQUIREMENTS

ITEM DESCRIPTION KSHS

A SECURITY OF WORKS, E.T.C

The Contractor shall be entirely responsible for the security of all the works

stores, materials, plant, personnel, etc., both his own and sub-contractors'

and must provide all necessary watching, lighting and other precautions as

necessary to ensure security against theft, loss or damage and the protection

of the public.

NOTE that no third party security entity/es will be allowed into the premises. However, 

the Employer will provide any required security at the expense of the Contractor.

B PUBLIC AND PRIVATE ROADS

Maintain as required throughout the execution of the works and make good

any damage to public or private roads arising from or consequent upon the

execution of the works to the satisfaction of the local and other competent

authority and the PROJECT MANAGER

C EXISTING PROPERTY

The Contractor shall take every precaution to avoid damage to all existing

property including roads, cables, drains and other services and he will be

held responsible for and shall make good all such damage arising from the

execution of this contract at his own expense to the satisfaction of the

PROJECT MANAGER

D VISIT TO SITE AND EXAMINE DRAWINGS

The Contractor is recommended to examine the drawings and visit the site,

the location of which is described in the Particular Preliminaries hereof. He

shall be deemed to have acquainted himself therewith as to its nature,

position, means of access or any other matter which, may affect his tender.

No claim arising from his failure to comply with this recommendation. will

be considered.

E ACCESS TO SITE AND TEMPORARY ROADS

Means of access to the Site shall be agreed with the PROJECT MANAGER

prior to commencement of the work and Contractor must allow for building

any necessary temporary access roads for the transport of the materials,

plant and workmen as may be required for the complete execution of the

works including the provision of temporary culverts, crossings, bridges, or

any other means of gaining access to the Site. Upon completion of the

works, the Contractor shall remove such temporary access roads; temporary

culverts, bridges, etc., and make good and reinstate all works and surfaces

disturbed to the satisfaction of the PROJECT MANAGER.

Total carried forward to collection
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PROPOSED IRA OFFICES FITOUTS

ZEP-RE PLACE, LONGONOT ROAD, UPPER-HILL - NAIROBI

BILL NO. 2 - GENERAL REQUIREMENTS

ITEM DESCRIPTION KSHS

A AREAS TO BE OCCUPIED BY CONTRACTOR

The area of the site which may be occupied by the Contractor for use of

storage and for the purpose of erecting workshops, etc., shall be defined on

site by the PROJECT MANAGER.

B OFFICE, E.T.C. FOR THE PROJECT MANAGER Not Required

The Contractor shall construct a temporary site office of type described and

to the satisfaction of the Project Manager. He shall also provide a strong

metal trunk complete with strong hasp and staple fastening and two 'keys.

He shall maintain a lock-up type water or bucket closet for the sole use of

the PROJECT MANAGER and shall provide services of cleaner and pay

all conservancy charges and keep both office and closet in a clean and

sanitary condition from commencement to the completion of the works and

dismantle and make good disturbed surfaces. The Contractor shall make

available on the Site as and when required by the "PROJECT MANAGER"

a modern and accurate level together with levelling staff, ranging rods and

50 metre metallic or linen tape.

C WATER AND ELECTRICITY SUPPLY FOR THE WORKS

The Contractor shall make arrangements to provide all necessary water,

electric light and power required for use in the works. No guarantee is

given or implied that sufficient water will be available from mains and the

Contractor must make his own arrangements for augmenting this supply at

his own cost.

D SANITATION OF WORKS

The Employer will provide toilet facilities for use of the Contractor and his agents.

E SUPERVISION AND WORKING HOURS

The works shall be executed under the direction and to the entire

satisfaction in all respects of the PROJECT MANAGER who shall at all

times during normal working hours have access to the works and to the

yards and workshops of the Contractor and sub-Contractors or other places

where work is being prepared for the contract.

Total carried forward to collection
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PROPOSED IRA OFFICES FITOUTS

ZEP-RE PLACE, LONGONOT ROAD, UPPER-HILL - NAIROBI

BILL NO. 2 - GENERAL REQUIREMENTS

ITEM DESCRIPTION KSHS

A PROGRESS CHART

The Contractor shall provide within one week of Possession of Site and in

agreement with the PROJECT MANAGER a Progress Chart for the whole

of the works including the works of Nominated Sub-Contractors; one copy

to be handed to the PROJECT MANAGER and a further copy to be

retained on Site. Progress to be recorded and chart to be amended as

necessary as the work proceeds.

B DIRECT CONTRACTS

Notwithstanding the foregoing conditions, the Employer reserves the

right to place a "Direct Contract" for any goods or services required in the

works.

C ATTENDANCE UPON OTHER TRADESMEN, E.T.C.

The Contractor shall allow for the attendance of trade upon trade and shall

afford any tradesmen or other persons employed for the execution of any

work not included in this Contract every facility for carrying out their work

and also for use of his ordinary scaffolding. The Contractor, however, shall

not be required to erect any special scaffolding for them. The Contractor

shall perform such cutting away for and making good after the work of

such tradesmen or persons as may be ordered by the PROJECT

MANAGER and the work will be measured and paid for to the extent

executed at rates provided in these Bills.

Total carried forward to collection

 16



PROPOSED IRA OFFICES FITOUTS

ZEP-RE PLACE, LONGONOT ROAD, UPPER-HILL - NAIROBI

BILL NO. 2 - GENERAL REQUIREMENTS

ITEM DESCRIPTION KSHS

A INSURANCE

The Contractor shall insure as required in Conditions No. 30 of the

Conditions of Contract. No payment on account of the work executed will

be made to the Contractor until he has satisfied the PROJECT MANAGER

either by production of an Insurance Policy or and Insurance Certificate that

the provision of the foregoing Insurance Clauses have been complied with

in all respects. Thereafter the PROJECT MANAGER shall from time to

time ascertain that premiums are duly paid up by the Contractor who shall

if called upon to do so, produce the receipted premium renewals for the

PROJECT MANAGER's inspection.

B PROVISIONAL WORK

All work described as "Provisional" in these Bills of Quantities is subject to

remeasurement in order to ascertain the actual quantity executed for which

payment will be made. All "Provisional" and other work liable to

adjustment under this Contract shall left uncovered for a reasonable time to

allow all measurements needed for such adjustment to be taken by the

PROJECT MANAGER Immediately the work is ready for measuring, the

Contractor shall give notice to the PROJECT MANAGER. If the

Contractor makes default in these respects he shall if the PROJECT

MANAGER so directs uncover the work to enable all measurements to be

taken and afterwards reinstate at his own expense.

C ALTERATION OF BILLS OF QUANTITIES, PRICING, E.T.C.

Any unauthorised alteration or qualification made to the text of the Bills of

Quantities may cause the Tender to be disqualified and will in any case be

ignored. The Contractor shall be deemed to have made allowance in his

prices generally to cover any items against which no price has been inserted

in the priced Bills of Quantities. All items of measured work shall be priced

in detail and the Tenders containing Lump Sums to cover trades or groups

of work must be broken down to show the price of each item before they

will be accepted.

Total carried forward to collection
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PROPOSED IRA OFFICES FITOUTS

ZEP-RE PLACE, LONGONOT ROAD, UPPER-HILL - NAIROBI

BILL NO. 2 - GENERAL REQUIREMENTS

ITEM DESCRIPTION KSHS

A MATERIALS ARISING FROM EXCAVATION

Materials of any kind obtained from the excavations shall be the property of

the Employer. Unless the PROJECT MANAGER directs otherwise such Not Required

materials shall be dealt with as provided in the Contract. 

B PROTECTION OF THE WORKS

Provide protection of the whole of the works contained in the Bills of

Quantities, including easing, casing up, covering or such other means as

may be necessary to avoid damage to the satisfaction of the PROJECT

MANAGER and remove such protection when no longer required and

make good any damage which may nevertheless have been done at

completion free of cost to the Government.

C REMOVAL OF RUBBISH, E.T.C.

Removal of rubbish and debris from the Buildings and site as it

accumulates and at the completion of the works and remove all plant,

scaffolding and unused materials at completion.

D WORKS TO BE DELIVERED UP CLEAN

Clean and flush all gutters, rainwater and waste pipes, manholes and drains,

wash (except where such treatment might cause damage) and clean all

floors, sanitary fittings, glass inside and outside and any other parts of the

works and remove all marks, blemishes, stains and defects from joinery,

fittings and decorated surfaces generally, polish door furniture and bright

parts of metalwork and leave the whole of the buildings watertight, clean,

perfect and fit for occupation to the approval of the PROJECT

MANAGER.

Total carried forward to collection
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PROPOSED IRA OFFICES FITOUTS

ZEP-RE PLACE, LONGONOT ROAD, UPPER-HILL - NAIROBI

BILL NO. 2 - GENERAL REQUIREMENTS

ITEM DESCRIPTION KSHS

A GENERAL SPECIFICATIONS

For the full description of materials and workmanship, method of execution

of the work and notes for pricing, the Contractor is referred to the Ministry

of Roads and Public Works and Housing General Specification dated 1976

or any subsequent revision thereof which is issued as a separate document,

and which shall be allowed in all respects unless it conflicts with the

General Preliminaries, Trade Preambles or other items in these Bills of

Quantities.

B MATERIALS ON SITE

All materials for incorporation in the works will be stored in the space provided by 

the Employer within the building on site before payment is effected unless specifically

exempted by the PROJECT MANAGER. The Main Contractor shall make

arrangements with the Employer to secure the place for the safety of the Materials. This

includes the materials of the Main Contractor and his domestic Sub-Contractors & Suppliers.

C CONTRACTORS SUPERINTENDENCE/SITE AGENT

The Contractor shall constantly keep on the works a literate English

speaking Agent or Representative, competent and experienced in the kind
of work involved who shall give his whole experience in the kind of work

involved and shall give his whole time to the superintendence of the works.

Such Agent or Representative shall receive on behalf of the Contractor all

directions and instructions from the Project Manager and such directions

shall be deemed to have been given to the Contractor in accordance with

the Conditions of Contract.

Total carried forward to collection
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PROPOSED IRA OFFICES FITOUTS

ZEP-RE PLACE, LONGONOT ROAD, UPPER-HILL - NAIROBI

BILL NO. 2 - GENERAL REQUIREMENTS

ITEM DESCRIPTION KSHS

COLLECTION PAGE From Page

1 Total From Page 12

2 Total From Page 13

3 Total From Page 14

4 Total From Page 15

5 Total From Page 16

6 Total From Page 17

7 Total From Page 18

7 Total From Page 19

Bill No. 2 - General Preliminaries Carried Forward To Grand Summary
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PROPOSED IRA OFFICES FITOUTS

ZEP-RE PLACE, LONGONOT ROAD, UPPER-HILL - NAIROBI

BILL NO. 3 - 3RD FLOOR FITOUT WORKS

Item Description Unit Quantity Rates Amount (KSH)

NOTES

A The contractor is to allow for all temporary protection required

during the works, including ordinary and special dust screens, 

hoarding, barriers, warning signs etc as directed by the Lead

Consultant and as necessary for the protection of the existing 

structure. All such devices shall be removed on completion of Item Important NOTE

the works and any necessary making good consequent upon

this is to be done to the satisfaction of the Lead Consultant.

B All useable materials arising from the demolitions shall 

remain the property of the Employer but the Contractor may

take away any materials not so required by the Employer 

and shall allow a credit for the same in the credit column

indicating value for all such materials that are reusable. All

debris arising there from shall be carried away from site. Item Important NOTE

C The works shall be executed in such order and sequence as

the Project Manager may direct and as little disruption and 

inconvinience as possible shall be caused to the tenants,

staff and other users of existing and adjoining facilities. Item Important NOTE

SECTION NO. 1 - DEMOLITION AND ALTERATIONS

Hack existing concrete surfaces and prepare to receive new screed beds: 

Supply and fix cement and sand (1:4) screed beds: trowelled to approval

D 20mm (average) Thick screed beds:  finished to receive 10mm thick 

granito tile finish SM 121.00       -                             

E 20mm (average) Thick screed beds:  finished to receive carpet tiles finish SM 283.00       -                             

F Allow a provisional sum for additional demolitions internally as directed on 

site Item -                             

Carried to Collection -                             
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PROPOSED IRA OFFICES FITOUTS

ZEP-RE PLACE, LONGONOT ROAD, UPPER-HILL - NAIROBI

BILL NO. 3 - 3RD FLOOR FITOUT WORKS

Item Description Unit Quantity Rates Amount (KSH)

SECTION NO. 2 - NEW INTERNAL PARTITION WALLS

Walling in solid concrete blocks obtained from an approved manufacturer
bedded and jointed in gauged mortar (1:3) and reinforced every alternate 
course with hoop irons

A 150/100mm thick block walling SM Rate Only

Cement and sand (1:3) plaster or wall backings

B 15mm c/s (1:3) render to concrete surfaces internally (general repairs) SM 5.00           -                             

Dry Wall Partitions

C 100mm thick gypsum partition complete with steel channels/ timber SM 53.00         -                             
framning internally finished with12.5mm thick gypsum boards to both sides, 
tapering to receive skimming and paint (m.s)

D Gypsum partitions or cladding to walls to form wall NICHES finished with
steel channles/ timber framing and 12mm gypsum boards to sides, tapering SM 32.00         -                             
to receive skimming and paint (m.s) [Projector Areas]

E Extra over partitions for 25mm thick blockboard infill to gypsum
partitions at selected areas only SM 26.50         -                             

Acoustic Infill

F Extra over gypsum board cladding for 50mm thick jumbolene acoustic 

insulation infill material SM 53.00         -                             

Dado rail

G 150x25mm thick Mahogany Dado rail LM 10.00         -                             

Aluminium framed partitions

H 2300mm high aluminium framed partitions of approved sections and colour SM 32.00         -                             

complete with 8mm thick clear glass infill to receive film (m.s)

I Supply and fix approved IRA branded film to partitIons SM 32.00         -                             

J Allow a sum for modification/ general repairs to existing dry wall gypsum SM 5.00           -                             

partitions

Carried to Collection -                             
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PROPOSED IRA OFFICES FITOUTS

ZEP-RE PLACE, LONGONOT ROAD, UPPER-HILL - NAIROBI

BILL NO. 3 - 3RD FLOOR FITOUT WORKS

Item Description Unit Quantity Rates Amount (KSH)

SECTION NO. 3 - FLOOR, CEILING AND WALL FINISHES

WALL FINISH

PAINTING AND DECORATING

A Rub down existing concrete or masonry surfaes [Provisional Area] SM 277.00       -                             

Prepare and apply three coats first quality silk vinyl emulsion

paint or any other paint as directed by the Architect on:-

B Plastered or existing wall surfaces internally SM 277.00       -                             

C To surfaces of gypsum board partitions internally SM 170.00       -                             

FLOOR FINISH

Cement and sand (1:3) screeds, backings, beds etc

D 30mm thick screeds to receive GRANITO floor tiles SM 131.00       -                             

E 30mm thick screeds to receive CARPET floor tiles SM 283.00       -                             

Granito Floor Tiling

F Supply and Fix Granito Floor Tiles of approved sizes and colour complete 

with tile fixing cement or adhesive and all necessary accessories; 

contractor to provide sample prior to procurement. SM 121.00       -                             

CARPET Floor Tiles

G Supply and Fix of Carpet Floor tiles, of approved sizes and colour on 

prepared screeds (m.s) complete with carpet fixing glue, edge strips and

any other accessories; contractor to provide samples prior to procurement. SM 283.00       -                             

H Aluminium T junction strip of approved sizes at floor fininish transition areas LM 36.00         -                             

Timber skirting

I Wrot mahogany timber skirting o/a size 100x20mm [Provisional] LM 130.00       -                             

Carried to Collection -                             
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PROPOSED IRA OFFICES FITOUTS

ZEP-RE PLACE, LONGONOT ROAD, UPPER-HILL - NAIROBI

BILL NO. 3 - 3RD FLOOR FITOUT WORKS

Item Description Unit Quantity Rates Amount (KSH)

PAINTING AND DECORATING

Prepare and apply three coats first quality 2 pack polyurethane polish

any other varnish as directed by the Architect on:-

A General surfaces of timber skirting internally LM 196.00       -                             

CEILING FINISH

Render to existing soffit of concrete slab

B Cement sand 1:4 render to soffit of suspended slab finished smooth SM Rate only

to receive paint (general repairs only)

Drop in Acoustic Panel Ceiling

C 600x600mm acoustic ceiling panels complete with grid system: contractor SM 209.00       -                             

to provide samples prior to procurement.

Suspended Gypsum Boad Ceilings and Bulkheads

D Gypsum board flat ceiling and lining to sides of dropped bulkheads

at a height not exceeding 2600mm above floor level complete with 

steel channel brandering and all fixing accessories and tapering to SM 195.00       -                             

detail

E Gypsum board bulkheads, dropped 100 or 200 or 300mm below 

slab complete with gypsum board lining to sides complete with steel

channel brandering and all fixing accessories and tapering to detail SM 73.00         -                             

F Allow for cutting ceiling to receive Lights & AC Units [Provisional] Nr 100.00       -                             

Prepare and apply three coats first quality paint as per the Architect's

details on:-

G Soffit of suspended concrete slab SM 10.00         -                             

H Soffit of suspended gypsum board ceiling SM 195.00       -                             

I Ditto but to sides and soffits of bulkheads SM 73.00         -                             

Carried to Collection -                             
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PROPOSED IRA OFFICES FITOUTS

ZEP-RE PLACE, LONGONOT ROAD, UPPER-HILL - NAIROBI

BILL NO. 3 - 3RD FLOOR FITOUT WORKS

Item Description Unit Quantity Rates Amount (KSH)

SECTION NO. 4 - OPENINGS

TIMBER DOORS

Wrot Mahogany

A 100 x 50mm frame, with two labours, plugged LM 27.60         -                             

B 45 x 25mm architrave, with two labours, plugged LM 55.20         -                             

45mm thick solid core flush door to BS 459: part 2, infilled with

hardwood timber pieces or equal and approved and faced both 

sides with mahogany veneer and lipped on all edges in hardwood

C Door overall size 1000 x 2300mm high Nr 1.00           -                             

D Door overall size 900 x 2300mm high Nr 4.00           -                             

Aluminium Doors

Supply, assemble and fix the following purposed-made powder coated 

aluminium framed doors of approved colour  infilled with 8mm thick 

laminated clear float glass, obtained from an approved manufacturer, 

complete with hinges, handles, locks, catches and fixing frames to door 

openings. Door ironmongery to be heavy duty by an approved 

manufacturer.

E Door overall size 900x2400mm high infilled with 8mm thick laminated glass Nr Rate Only

Supply and fix the following Ironmongery complete with matching screws;

all ironmongery to be approved by the Architect prior to procurement

F 150mm butt hinges Prs. 7.50           -                             

G Approved 3 - lever mortice lock complete with lever furniture & door handle Nr 5.00           -                             

H Automatic door closer as BRITON 2700 series Nr 4.00           -                             

I Rubber door stop rawl bolted to concrete floor Nr 5.00           -                             

J 600mm long stainless steel pull handle Prs. Rate Only

Carried to Collection -                             
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PROPOSED IRA OFFICES FITOUTS

ZEP-RE PLACE, LONGONOT ROAD, UPPER-HILL - NAIROBI

BILL NO. 3 - 3RD FLOOR FITOUT WORKS

Item Description Unit Quantity Rates Amount (KSH)

Painting and decorating - Prepare and apply three coat 

clear varnish internally on:-

A General surfaces SM 21.16         -                             

B Ditto but exceeding 100 to 200mm girth LM 55.20         -                             

C Ditto 200 to 300mm girth LM 27.60         -                             

WINDOWS

D 175x20mm thick hardwood timber board fixed to soffit of slab to receive

curtain track or blinds (m.s) LM 50.00         -                             

Venetian and curtain blinds

E Supply and fix 'Hunter Douglas' or other equal and approved venetian blinds 

system with high quality horizontal louvres with opening and closing 

mechanism as per manufacturer's specifications subject to approval of 

sample by the Project Architect. SM 98.00         -                             

Prepare and apply three coats first quality brilliant white emulsion paint 

as per the Architect's details on:-

F Surfaces of timber boarding - white in colour SM 12.50         -                             

Carried to Collection -                             
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PROPOSED IRA OFFICES FITOUTS

ZEP-RE PLACE, LONGONOT ROAD, UPPER-HILL - NAIROBI

BILL NO. 3 - 3RD FLOOR FITOUT WORKS

Item Description Unit Quantity Rates Amount (KSH)

Collection Page

From Page 21 -                             

From Page 22 -                             

From Page 23 -                             

From Page 24 -                             

From Page 25 -                             

From Page 26 -                             

Bill No. 3 - 3rd Floor Fitout Works Carried Forward To Grand Summary -                             
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PROPOSED IRA OFFICES FITOUTS

ZEP-RE PLACE, LONGONOT ROAD, UPPER-HILL - NAIROBI

BILL NO. 4 - SERVICES INSTALLATION SUMMARIES

Item Description Unit Quantity Rates Amount (KSH)

Provide sums for the following SPECIALIST WORKS. Make reference

to the Technical Specifications & Bills of Quantities breakdown contained 

in PART II of the Tender Document and insert summaries in each of the 

Bill Sections below.

3rd Floor Fitout Works

A Provide a Sum for Services Installation Works at 3rd Floor

Refer to the Bills of Quantities Volume II of the Tender Document

IRA-ZEP RE 3RD FLOOR FIT-OUTS MEP TENDER BOQ Sum

B Allow a sum to cater for all the builder's works in connection to 

services (chasing, cutting, fixing wall brackets etc.) Sum 

Bill No. 4 - Total for Services Installation Summaries Carried Forward To Grand Summary -                           
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PROPOSED IRA OFFICES FITOUTS

ZEP-RE PLACE, LONGONOT ROAD, UPPER-HILL - NAIROBI

BILL NO. 5 - FURNITURE WORKS, SIGNAGE & SUPPLY 0F EQUIPMENT

Item Description Unit Quantity Rates Amount (KSH)

Custom Made Furniture

A Provide a Sum for construction of Kitchen Counters complete with Granite

tops to later Architect's details. LM 9                -                           

B Provide a Sum for construction of reception counters to later Architect's 

details. LM 4                -                           

C Provide a Sum for construction of storage unit o/a size 500x250x2300mm

high to later Architect's details. Nr 1                -                           

D Provide a Sum for construction of storage unit o/a size 600x500x2300mm

high to later Architect's details. Nr 1                -                           

E Provide a Sum for construction of storage unit o/a size 950x1200x2300mm

high to later Architect's details. Nr 1                -                           

F Provide a Sum for construction of cleaner's cabinet o/a size 1100x700x2300

mm high to later Architect's details. Nr 1                -                           

G Provide a Sum for construction of filing cabinet o/a size 2650x500x2300 

mm high to later Architect's details. Nr 1                -                           

H Provide a Sum for construction of filing cabinet o/a size 2250x500x2300 

mm high to later Architect's details. Nr 1                -                           

I Provide a Sum for construction of meeting room cabinet o/a size 1800x500

x2300mm high to later Architect's details. Nr 1                -                           

J Provisional Amount for Internal Signage Item -                           

Supply of Loose Furniture - All to be approved by the Project Manager

prior to procurement; Contractor to provide brochures for the proposed

furniture together with his tender.

Meeting Room 01

K Desks Pcs 10              -                           

L Seats Pcs 10              -                           

Carried to Collection -                           
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PROPOSED IRA OFFICES FITOUTS

ZEP-RE PLACE, LONGONOT ROAD, UPPER-HILL - NAIROBI

BILL NO. 5 - FURNITURE WORKS, SIGNAGE & SUPPLY 0F EQUIPMENT

Item Description Unit Quantity Rates Amount (KSH)

Meeting Room 02

A Table Pcs 1                -                           

B Meeting room seats Pcs 8                -                           

Reception Area

C Easy office seats [Couch Type] Pcs 2                -                           

D Coffee stools Pcs 2                -                           

E Sofa seats Pcs 3                -                           

Open Plan Offices

F Work station (1400mm wide) complete with demountable panels Pcs 40              -                           

G Work station seats Pcs 40              -                           

H Work station side cabinet to detail Pcs 18              -                           

Break out space

I Breakout area stools Pcs 6                -                           

J Supply of Equipment [Fridge, Microwave, Cooker & Kitchen Hood] Item -                           

External Seating

K Approved Parasols Pcs 7                -                           

L Approved Parasol seats Pcs 42              -                           

Builders Works

M Allow a sum to cater for all the builder's works in connection to 

services (chasing, cutting, fixing wall brackets etc.) Item -                           

Carried to Collection -                           

Collection Page

From Page 29 -                           

From Page 30 -                           

Bill No. 5 - Total for Furniture & Other Works Carried Forward To Grand Summary -                           
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PROPOSED IRA OFFICES FITOUTS

ZEP-RE PLACE, LONGONOT ROAD, UPPER-HILL - NAIROBI

GRAND SUMMARY

TENDERER'S OFFICIAL USE

ITEM DESCRIPTION AMOUNT ONLY

KSHS KSHS

1 Preambles & Pricing Notes from Page 3

2 Particular Preliminaries from Page 11

3 General Preliminaries from Page 20

4 3rd Floor Fitout Works from Page 27 -                                           

5 Services Installation Summaries from Page 28 -                                           

6 Furniture & Other Works from Page 30 -                                           

Sub - Total Amount -                                           

7 Provide Kenya Shillings Two Million One Hundred 

and Fifty Thousand Only (Kshs 2,150,000.00) for 2,150,000.00                           

Contingencies

Total Carried to Form of Tender -                                           

Amount in words:…………………………………………………………………………………………………

……………………….…...………………………………………………………………………………………

Tenderer's Name:………………………………………………………………………………………………….

Address:…………………………………………………………………………………………………………..

Signature:………………………………………………………………………………………………………….

Rubber stamp:…………………………………………………………………………………………………….

Date:………………………………………………………………………………………………………………

Witness's name:…………………………………………………………………………………………………..

Signature:………………………………………………………………………………………………………….

Address:………………………………………………………………………………………………………….

Date:………………………………………………………………………………………………………………
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VOLUME II - SERVICES INSTALLATIONS 

 Electrical & IT Services Installations 

 Heating, Ventilation & Air-Conditioning Services Installations 

 Plumbing, Drainage & Firefighting Services Installations 

 

 

 



ITEM DESCRIPTION UNIT. QTY. RATE.
 AMOUNT in 

KES. 

P.00 PRELIMINARIES AND GENERAL ITEMS

0.00

A Allow for the printing of all MEP design drawings issued by the Engineer before commencement of works on 

A1 size paper to be displayed on site during the project period. Sum 1

B Allow for the preparation of all MEP "As Built" Drawings and handover documentation including test results 

compilation in 3 No. A1 Hard Copies + 1 CD ROM (To a scale of 1:50). Sum 1

TOTAL CARRIED TO MAIN SUMMARY PAGE.

MEP PRELIMINARIES AND GENERAL ITEMS

Page 1



ITEM DESCRIPTION UNIT. QTY. RATE.
 AMOUNT in 

KES. 

BILL NO. 1 ELECTRICAL & IT SERVICES

MAIN ELECTRICAL DISTRIBUTION SYSTEM INSTALLATIONS

E1.01.00 Supply and deliver to site fittings, equipment and materials for the Distribution System. Allow for storage on 

site all materials, fittings and equipment as stated below. Install, connect up-up complete including all 

conduits, supports, fixings, sleeves and accessories required for distribution system. Include for earthing 

requirements and connections and other item not detailed but required for the satisfactory completion and 

operation of the installation. The reference standard shall be the latest edition of the IET Wiring Regulations 

BS 7671.

Equipment manufacturers shall be such as SCHNEIDER, ABB, CRABTREE or another brand of similar/better 

quality. Cables manufacturer shall be as East African Cables, METSEC or another brand of similar/better 

quality. Manufacturer datasheets shall be presented for all boards, fittings and accessories.

All Distribution Boards and Cables shall be subject to inspection and approval by the Engineer.

Circuit breaker coordination and selectivity requirements shall be determined on site.

Supply and Install the following:

Isolators, Cables and Cable Management

The contractor shall reference the provided electrical schematic during installation. 

E1.01.01 IP65 rated, 80A 415V/50Hz, 4 Pole Rotary Isolator Switch. Manufacturer shall be as Schneider, MK or an 

approved equivalent of similar quality (To be installed in Building's Electrical Duct) No. 1

E1.01.02 4 Core 16 sq.mm XLPE insulated and sheathed  copper cable + Earth , inclusive of all terminals, cable lugs, 

glands and shrouds, clipped on slab soffit from electrical duct to the designated DB position on route 

approved by Landlord (Main 3rd Floor Board Incomer) (Provisional)      
Lm 35

E1.01.03 4 Core 6 sq.mm PVC insulated and sheathed copper cable + 6 sq.mm Earth  , inclusive of all terminals, cable 

lugs, glands and shrouds (Outgoer to Bypass and to UPS Board)
Lm 20

E1.01.04 3 Phase - 4 Pole UPS Manual Bypass Switch No. 1

E1.01.05 200mm (Width) X 25mm (Depth) dual compartment perforated white powder coated cable tray complete with 

all cable retainers, bends, Ts etc. and mounting accessories as required based on the engineer's drawings 

(Provisional)
Lm 60

E1.01.06 300mm (Width) X 50mm (Depth) dual compartment covered white powder coated cable tray complete with all 

cable retainers, mounting accessories, branches, reducers etc. as required based on the engineer's drawings 

(Provisional)
Lm 8

E1.01.07 250mm (Width) X 50mm (Depth) stainless steel cable basket complete with all cable retainers, mounting 

accessories, branches, tees etc. as required based on the engineer's drawings (For overhead IT cable 

management within server room)  (Provisional)
Lm 5

E1.01.08 2 compartment molded PVC surface trunking, 180mm x 65mm, complete with lids/covers, base unit/main 

carrier including all manufacturers preformed internal and external angles, couplers and end caps and all 

cable retainers in white surface finish as Crabtree MAXPAK.
Lm 80

MEP SECTION 1: ELECTRICAL & IT SERVICES INSTALLATIONS

TOTAL CARRIED FORWARD.

Page 2



ITEM DESCRIPTION UNIT. QTY. RATE.
 AMOUNT in 

KES. 

TOTAL BROUGHT FORWARD

E1.01.09 Provide twin module knockouts on above trunking as required No. 20

E1.01.10 Provide single module knockouts on above trunking as required No. 20

Distribution Boards and Accessories

Note: Earthing of the Distribution Boards shall be to IET BS7671 guidance notes on Earthing & Bonding 

requirements. Allow in the rates for all circuit labelling. The DB and feeder designations must be implemented 

with a uniform labelling system.

E1.01.11 Surface/Recess mount, 10 Way TPN electrical distribution board with 125A rated copper busbar. The DB shall 

be fitted complete with a 80A 4 Pole MCB and a 300mA 80A 4 Pole RCCB as Main Isolators. (Raw Power 

Distribution Board).
No. 1

E1.01.12 Recess mount, 4 Way TPN electrical distribution board with 100A rated copper busbar. The consumer unit 

shall be fitted complete with a 45A 4 Pole MCB and a 45A 4 Pole 100mA RCCB as Main Isolators.  (UPS 

Distribution Board).
No. 1

Note: All MCBs specified herein shall be Type C - 6kA MCBs except where stated otherwise.

E1.01.13 MCBs

a 10A SP No. 6

b 20A SP No. 10

c 32A SP No 10

d 45A TP No 2

e Blanking plates for all spare ways. No 2

E1.01.14 100/5A CT, 415V, 50HZ Calibrated Energy Meter as Siemens, ABB or a variant of similar quality and 

approved. (Provisional) No 1

TOTAL CARRIED TO COLLECTION PAGE 1.
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ITEM DESCRIPTION UNIT. QTY. RATE.
 AMOUNT in 

KES. 

BILL NO. 2 ELECTRICAL & IT SERVICES

POWER POINTS WIRING AND INSTALLATIONS

E1.02.00 Supply and deliver to site materials, fittings and accessories, install, connect-up complete and commission the 

installation. Include in the rates for supply, installation and connecting up all cables including all required 

conduits, supports, fixings, sleeves and accessories for power point, install complete all conduits, supports, 

fixings, sleeves and accessories for voice and data points. Accessories manufacturer shall be as either 

VIVACE by SCHNEIDER, CRABTREE or another brand of similar or better quality. The reference standard 

shall be the latest edition of the IET Wiring Regulations BS 7671.

Note! All fittings shall be subject to inspection and approval before installation.

Supply and Install the following:

Sockets, Switches and Plugs

E1.02.01 13 Amp standard twin socket outlet plates in white  surface finish No. 95

E1.02.02 13 Amp non-standard twin socket outlet plates c/w 2 No. non-standard plugs in red  surface finish No. 56

E1.02.03 20A DP switch outlet plate labelled 'Isolator for Fire Alarm' fully compliant with BS 60669-2-4:2005 provisions 

in white  surface finish  c/w isolation key switch (For Fire Alarm Panel) No. 1

E1.02.04 20A DP switch outlet plate with neon indicator in white  surface finish No. 7

E1.02.05 ditto but 45A (U/Sink Water Heater) No. 1

E1.02.06 32 Amps (1P+N+E) IP66 SPN Lockable Rotary Isolator Switch and Face Plate c/w 3 Pin Industrial Plug & 

Socket for Outdoor AC Equipment plugging. (Refer to the provided Electrical Schematic)
No. 2

E1.02.07 Pre-formed ABS vertebrae height adjustable cable management kit (spine) with weighted base c/w raceways 

for cable management from floor box or trunking to desk as required.
No. 22

Conduits and Wiring

E1.02.08 13 Amps RING socket outlet points,  wired at an average distance of 5 metres point to point , in 3 x  2.5m 

sq.mm PVC insulated and sheathed single core copper cables  drawn in cable trays (provided elsewhere) or 

in 25mm diameter heavy gauge PVC conduits concealed in walls, floor and surface conduit installations 

clipped to the slab soffit with all PVC adapter boxes, junction boxes and accessories but excluding the socket 

outlet face plates. 
No. 151

E1.02.09 RADIAL Single Phase Isolator points wired in XLPE Insulated 2 Core 6 sq.mm + 6 sq.mm Earth, drawn in 

cable trays (provided elsewhere) and in 32mm diameter heavy gauge PVC conduits concealed in 

walls/floor/clipped to slab soffit as/where applicable with all PVC conduit boxes and accessories including 

terminations on equipment but excluding the Isolator from Main DB to the outdoor AC units position.

Lm 70

E1.02.10 20A DP Switch  RADIAL outlet points, wired in 3 x 2.5 sq.mm PVC insulated and sheathed single core copper 

cables  drawn in cable trays (provided elsewhere), and in 25mm diameter heavy gauge PVC conduits, 

concealed in walls/floor/ceiling void with all PVC conduit boxes and accessories including terminations on 

equipment but excluding the DP Switch.
Lm 265

TOTAL CARRIED FORWARD.
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ITEM DESCRIPTION UNIT. QTY. RATE.
 AMOUNT in 

KES. 

TOTAL BROUGHT FORWARD

Power Points and Wiring continued…

E1.02.11 45A DP Switch RADIAL outlet point, wired in 3 x 4 sq.mm PVC insulated and sheathed single core copper 

cables drawn in cable trays (provided elsewhere), and in 25mm diameter heavy gauge PVC conduits, 

concealed in walls/floor/ceiling void with all PVC conduit boxes and accessories including terminations on 

equipment but excluding the DP Switch.
Lm 40

E1.02.12 Audio & Video System Points  in 32mm diameter heavy gauge PVC conduits concealed in walls, floor and 

clipped to slab soffit, with all PVC conduit boxes and accessories, linking back to designated control/panel 

stations, but excluding all speakers, controllers and fittings.                                                                                     
No. 10

E1.02.13 HDMI System Points  in 38mm diameter heavy gauge PVC conduits concealed in walls, floor and clipped to 

slab soffit, with all PVC conduit boxes and accessories, linking back to designated control/panel stations, but 

excluding all speakers, controllers and fittings.          
No. 4

E1.02.14 Fire Alarm System Points  in 25mm diameter heavy gauge PVC conduits  concealed in walls and clipped to 

slab soffit, with all PVC conduit boxes and accessories, linking back to designated panels but excluding all fire 

alarm system fittings.    
No. 21

E1.02.15 Data and Security System points  in 25mm  diameter heavy gauge PVC conduits concealed in walls and 

clipped to slab soffit, with all PVC conduit boxes and accessories, linking back to designated data cabinet 

positions, and inclusive of draw wires and blanking plates but excluding all Data and Security 

fittings/equipment.
No. 78

E1.02.16 Allow for equipotential earth bonding of ALL exposed metal structures and equipment within the office fit out 

including but not limited to sheet metal ducts, sinks, and any other metal structure not necessarily mentioned. 

Include in the rates for all earth cables, earth lugs, fixings and all accessories required for the satisfactory 

execution of the earth bonding installations.
Item. 1

Note: All bonding shall be done using 16 sq.mm CPC .

E1.02.17 Flush floor mount Adaptor Box , 200mm x 200mm x 50mm, complete with cable entry knock outs and half 

thread bushes, and single 50mm cable exit at the top for interfacing floor cable connections (Provisional).

No. 10

TOTAL CARRIED TO COLLECTION PAGE 1.
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BILL NO. 3 ELECTRICAL & IT SERVICES

LIGHTING SYSTEM INSTALLATIONS

E1.03.00 Supply and deliver to site all materials, fittings and accessories.  Install, connect-up complete to IEE 

Regulatory requirements and Electrical Codes of Practice, test and commission the installations. Include in 

the rates for supply, installation and connecting  complete all cables including all required conduits, supports, 

fixings, sleeves and accessories. 

Accessories manufacturer shall be SCHNEIDER, CRABTREE, V-TAC, LEDVANCE, LIGHT GREEN or 

another brand of similar or better quality.

Special note shall be taken to ensure that::

i)  Earth conductors are drawn and terminated to all lighting switch boxes

ii)  Lighting fittings to be supplied complete with lamps, fixings brackets and accessories.

Supply and Install the following:

Conduits and Wiring

E1.03.01 Lighting system points wired in 3 x  1.5 mm
2

 PVC insulated and sheathed single core copper cables , drawn 

in cable trays (already provided for ) and in 20mm  diameter heavy gauge PVC conduits concealed in 

walls/within the ceiling voids, with links to the raw power distribution board inclusive of all PVC conduit boxes 

and accessories but excluding switch and light fittings.                                                                                             
No. 216

E1.03.02 ditto but for Emergency Lighting System Points.                                                                                                       No. 21

Light Fittings and Accessories

E1.03.03 30W, IP20 rated, 4000-4500K, 600mm X 600mm recessed white LED Panel Light as LEDVANCE or another 

brand of similar or higher quality.
No. 48

E1.03.04 Type I Downlight as Cyclone LED Downlight by Light Green with the following specifications; 18W, 4000K, 

IP20, 145mm diameter. Code No. LG-CY18W-R
No. 22

E1.03.05 Type II Downlight as Cyclone LED Downlight by Light Green with the following specifications; 10W, 4000K, 

IP20, 98mm diameter. Code No. LG-CY10W-R
No. 56

E1.03.06 Type III Downlight as Melody LED Downlight by Light Green with the following specifications; 5W, 4000K, 

IP20, 75mm diameter. Code No. LG-ML5W
No. 70

E1.03.07 10mm PU 10W/m (in 5 Metre Rolls) 4000K LED Strip Light as 'LEME' Code No. LE-NF-JR10M No. 8

E1.03.08 Allow a SUM of KES 15,000.00 for decorative pendants to the architect's specification. No. 7

E1.03.09 Ceiling mounted LED Non-Maintained emergency exit sign with 3 hour emergency back-up duration, self-test 

function, integrated emergency pack and laser etched acrylic for superior light distribution and appropriate 

legend (Down, Left or Right) as "OMS" or similar and approved.
No. 6

E1.03.10 3 Watts non-maintained surface/recess mounted (as per drawings) LED emergency lighting fittings as 

PIERLITE, LED FIREFLY Code No. FFRLED c/w 3 hr. emergency back-up duration.
No. 15

TOTAL CARRIED FORWARD.
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TOTAL BROUGHT FORWARD

Switches and Controls

E1.03.11 6 Gang 2 Way Grid Switch in white  finish. No. 2

E1.03.12 3 Gang 2 Way Grid Switch in white finish. No. 3

E1.03.13 2 Gang 2 Way Switch in white surface finish. No. 5

E1.03.14 1 Gang 1 Way Switch in white surface finish. No. 7

E1.03.15 Surface mounted 360 degrees PIR Presence and Occupancy Sensor. No. 5

TOTAL CARRIED TO COLLECTION PAGE 1.
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KES. 

BILL NO. 4 ELECTRICAL & IT SERVICES

DATA & STRUCTURED CABLING INSTALLATIONS

E1.04.00 Supply, install, test and commission complete the data, voice and security horizontal structured cabling as 

detailed in the bills specifications and to the particular requirements of the site. The contractor shall include in 

his rates for delivery of all materials to the project site, storage, general and specialized labour, test 

equipment, supports and fixings and all terminations, connectors, fittings and all accessories complete as 

necessary and required for the satisfactory completion and operation of the data/telephone installations. All 

cabling work shall be fully compliant to the relevant local and international standards including EIA/TIA and 

IEC 61156-5 (ISO/IEC 11801) standards for generic cabling in buildings.

Note:-

The brands to be supplied MUST be internationally recognized and MUST have been in the market for NOT 

LESS than TEN (10) years. All equipment supplied/systems installed MUST have a warranty period of not 

less than 24 months (2 Years). Where applicable, Manufacturers Authorizations Forms/Letters (MAF) MUST 

be provided for all the Equipment. On licenses, except where stated otherwise, any licenses must be fully 

owned by the client (one-off Licenses), NO RENEWAL CHARGES. The system software provided by the 

contractor MUST be able to integrate with third party software.

All CAT6A cables, patch panels, patch cords and wall plates provided shall be of the shielded type.

Cables & Accessories manufacturers shall be as MOLEX, SIEMON, GIGANET, APC or TRIPPLITE

Supply and Install the following:

E1.04.01 Angled Double gang face plate with dual CAT6A FTP detachable outlet module. No. 54

E1.04.02 Angled Single gang face plate with single CAT6A FTP detachable outlet module. No. 10

E1.04.03 U/FTP CAT6A cables in 305 meter Roll. No. 22

(NOTE: An independent laboratory certification of the cables shall be required prior to any installations of the 

same on site. The cable provision here shall cater for all Data/Voice & Security points)

E1.04.04 1 Meter CAT6A 4 Pair-STP RJ 45- RJ 45 patch cords for the cabinet end. No. 140

(NOTE: The preferred sheath colors shall be "Blue" for Data and "White" for Security/Others)

E1.04.05 3 Meter Factory terminated CAT6A 4 Pair-STP RJ 45- RJ 45 patch cords to be used at the user/workstation 

end
No. 118

E1.04.06 Allow for all other accessories including but not limited to cable bands, joiners, connectors and all accessories 

including cable labelling materials and all consumables as required for the satisfactory commissioning and 

operation of the complete Data, Voice and Security Installations.
Item 1

E1.04.07 Allow for all labor for the installation of data, voice and security points inclusive of cable pulling in conduits and 

in cable trays (provided by others). Cables in cable trays shall be bundled in groups not exceeding 20 No. and 

in sequential order. Include in the rates for termination to outlet plates/user equipment and to the patch panels 

and to the switch equipment inclusive of RJ45 plugs and jackets.
No. 140

TOTAL CARRIED FORWARD
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KES. 

TOTAL BROUGHT FORWARD

E1.04.08 Allow for configuration, testing and commissioning complete with issue of printed fluke test report and auto 

summary to the satisfaction of the Engineer and the client.                                                                                      

Note! The testing equipment shall be FLUKE DSX 8000 series and the FLUKE TEST results SHALL be 

generated using the latest linkware VERSION.
Item 1

E1.04.09 48 Port CAT6A STP Data/Voice Modular patch panel c/w detachable modules for 4-Pair STP Termination.

No. 4

E1.04.10 2U 5-Ring Cable Manager No. 5

E1.04.11 42U (800X1000mm) Free Standing Communications Rack Cabinet with lockable front glass door and rear 

vented door complete with 5 No. horizontal rack mount PDUs to provide at least 6 No. universal outlets each 

connected to the UPS (to be provided by client). The rack shall be fitted with a temperature and humidity 

sensor and  4 No. Extractor Fan Kits. The rack MUST have removable cable slots both at the top and bottom 

covers, removable/lockable side panels, 2 sets of adjustable mounting rails (adjusting in 1 inch increments),  2 

No. heavy duty trays, and all other accessories as required for satisfactory operation.

Item 1

E1.04.12 12x LC Duplex, 24 Fibers OM4 Multimode Fiber Adapter Panel c/w preloaded LC Connectors No. 2

E1.04.13 OM4 50/125µm LC-LC Fiber Patch Cords No. 24

E1.04.14 6 Core 50/125µm OM4 Multimode Fiber Optic Cable. Include in the rate for all terminations on both ends 

(pigtails) but excluding the SFP Modules. Lm 150

E1.04.15 48 port Gigabit POE Managed Switch, 10/100/1000 Mbps, POE+, 2 X 10G SFP+ ports supplied c/w 2 No. 

SFP+ modules, and 370W PoE Power Budget. The switch shall support Layer 3 applications, and shall be 

complete with all other features and accessories as the reference model listed here. See Cisco 2960-XR 

Series Model No. WS-C2960XR-48LPD-I for reference. The Cisco switch shall be registered to IRA (to be 

confirmed with Cisco using Switch Serial No.) and shall come with Cisco SMARTnet support paid up for 3 

Years (support shall be during business days only).
No. 3

E1.04.16 Ceiling Mount Wireless POE Access Point complete with all features and accessories as the reference model 

listed here. The access point shall support for full-duplex 1 Gbps TCP/IP performance, four-stream Wi-Fi 6 

technology, 5 GHz band 4x4 MU-MIMO and OFDMA with radio rate of 2.4 Gbps, 2.4 GHz band 4x4 MIMO 

with radio rate of 600 Mbps. See Cisco Catalyst 9115I Model No. C9115AXI-S for reference.

No. 3

E1.04.17 Allow a SUM for liaison with the client ICT team for setup of the IT network including linking to the existing 

data centre from the new space, and any other integration tasks as may be required. Item 1

TOTAL CARRIED TO COLLECTION PAGE 1.
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BILL NO. 5 ELECTRICAL & IT SERVICES

FIRE ALARM SYSTEM INSTALLATIONS

E1.05.00 Supply and Install all materials, equipment and accessories complete.  Install, connect-up complete and 

commission the installation. Include in the rates for supply of all materials, cables and wiring accessories and 

connecting-up complete with Fire Tuff FP 200 cables including all conduits surface and concealed in the 

structure, raceways, supports, fixings, sleeves and necessary materials for the Addressable analog Fire 

detection and alarm System. The fire alarm system shall comply fully with requirements of NFPA standard 72 

for protected premises signaling systems. Allow for any other item not specifically detailed but required for the 

satisfactory installation and operation of the system. Accessories /equipment MANUFACTURER shall be 

MENVIER CONVENTIONAL SYSTEM.

Supply, Install, Configure, Test and Commission the following:

Main Fire Alarm Panel

Note: This Main Fire Alarm Panel shall be provided c/w modules for linking to the access control system for 

fail safe operation during emergencies and to the main building's addressable system for remote alarm 

monitoring.

E1.05.01 Conventional 2 Zone Fire Alarm Control Panel complete with 72 Hour standby battery with integral charger 

and mains input of 240V A/C and 24V DC operating voltage as MENVIER MF9302. The given rate shall be 

inclusive of testing and commissioning the entire fire alarm system.
No. 1

E1.05.02 Allow a SUM for disconnection, shifting and reconnection of the existing 8 No. detectors within the new floor 

fitout linked to the Zep-Re main fire alarm panel from the slab to the new ceiling, 
Item 1

Fire Tuff 200 Wiring

E1.05.03 Smoke/Heat detector points wired in 1.5 sq.mm FIRE TUFF single core copper cables  drawn in wire ways 

provided elsewhere with links to the fire alarm panel - wiring to be done in accordance with zoning 

requirements.
No. 10

E1.05.04 Ditto but for Manual Call Points. No. 4

E1.05.05 Fire alarm Sounder points wired in 2.5 mm
2

 FIRE TUFF single core copper cables  ditto. No. 4

Fittings and Accessories

E1.05.06 Conventional fire alarm manual call point as MENVIER MBG914 accessorized with mounting Bezels for MBG 

Call points as MBGBEZ and MBGHinged Cover as MBGHCC. No. 4

E1.05.07 Conventional fire alarm Sounder/Beacon with shallow base-Red as MENVIER MCD524/SB. No. 4

E1.05.08 Conventional Photo-thermal Smoke detector complete with base as MENVIER MPT951. No. 10

TOTAL CARRIED TO COLLECTION PAGE 1.
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BILL NO. 6 ELECTRICAL & IT SERVICES

AUDIO-VISUAL SYSTEM INSTALLATIONS

E1.06.00 Supply, install, configure, test and commission complete the audio visual system as detailed in the 

specifications and to the particular requirements of the site. The contractor shall include in his rates for 

delivery of all materials to the project site, storage, general and specialized labour, test equipment, supports 

and fixings and all terminations, connectors, fittings and all accessories complete as necessary and required 

for the satisfactory completion and operation of the complete audio-visual system installations.

Note:-

The bidder shall be responsible for providing all equipment/accessories needed for the complete functioning 

of the Audio-Visual system whether included in this specification or not.

CAT6A cable, where required, is already provided for elsewhere.

The rates here shall include for all other required cabling (HDMI, Power, HDCI etc. as required to interconnect 

all the systems described here. No claim in this regard shall be entertained.

Supply and Install the following:

E1.06.01 10.1 Inch multi-touch glass wall mounted screen for room booking management c/w wall mounting kit. The 

screen shall be with the following features: 1280 x 800 pixel resolution, RFID Card Reader support, Tri-color 

LED room status indicator with 180º visibility, screen theme capability to enable space branding, Dual core 

ARM A9, 1GHz Processor, 1GB 64-bit DDR3 memory, 8GB NAND Flash storage, Power Over Ethernet 

(POE) support, Bluetooth support. See CONDECO Systems for reference.

No. 2

E1.06.02 Provide for subscription, hardware and software support, and screen - management system for 3 Years of 

service starting from the date of the system commissioning for 2 No. meeting rooms.
Item 1

E1.06.03 65 Inch 4K Smart Commercial Display Screen. The screen shall have the following features: Brightness(Typ.) 

: 500 cd/m², Surface Treatment (Haze) : 28%, Bezel : 9.9 mm (T/R/L), 14.4 mm (B)

Depth : 39.9 mm, Interface : HDMI(3)/DP/DVI-D/USB 2.0/ RS232C/ RJ45/ Audio/ IR, 30º Tilting Installation. 

The unit shall be c/w wall mounting brackets. See LG product No. LG - 65UH5F-H for reference.

No. 2

E1.06.04 Wireless group collaboration device c/w wall mounting accessories with the following features: 4K wireless 

streaming, wired content input, dual display support, Power over Ethernet Plus (PoE+), USB-C Port, digital 

signage playback, centralized device management, API for 3rd party integrations, Qualcomm Snapdragon 

820, quad-core Kryo CPU, Adreno 530 graphics processor, 4GB RAM, 16GB eMMC Flash Storage, Dual 

band 802.11ac 2x2 MIMO support, Outputs as HDMI 2.0 for HDMI1 with Audio (8-channel 7.1 surround 

sound), HDMI 1.4 for HDMI2 with Audio (8-channel 7.1 surround sound), stereo output, Input as HDMI 1.4b, 

2x USB 3.0, USB-C port support. The device shall be complete with software, license (4 simultaneous users), 

3 years subscription, and 3 years limited hardware warranty. See Mersive SP-8100-E3,SP-8301-E for 

reference.

No. 2

E1.06.05 Video Conferencing System with the following features: premium audio quality and voice clarity, support for 

wireless content sharing from any device, content annotation and digital white boarding support, 

customization and security for room control using REST APIs. See Poly G7500 for reference. The system 

shall be supplied c/w with 2 HDMI 1.8m, 1 CAT 6A LAN 3.6m, 1 CAT 6A

SHLD 25ft, 1 HDCI 6ft, 1 HDCI Mini 3m, Power: UK-Type G, BS 1363. and wall mount set.
No. 1

TOTAL CARRIED FORWARD
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E1.06.06 Provide auto tracking system c/w base for above video conferencing system. See Polycom EagleEye   

Director II System for reference. The system shall be c/w additional 1 No. 12x camera, power supply adapter, 

UK power cord. Interworking with RP Group. This system shall be linked with the Poly G7500 system 

specified above. (For Meeting Room 1)
No. 1

E1.06.07 8 Inch table top touch display for video conferencing system with the following features: WXGA (1280 x 800) 

resolution,  built-in stand support, 75 degrees (U/D/L/R) viewing angle, tap and touch control to access call 

controls and administrative menus, support for Direct API command through network, Power over Ethernet 

(PoE), compatible with IEEE 802.3af Class 3 and Low-power sleep mode. See Polycom Poly TC8 for 

reference. (For Meeting Room 1)
No. 1

E1.06.08 IP Ceiling Microphone Array in white finish with the following features: Electronics Interface, Wall Plate, 1 No. 

IP Ceiling Microphone Array and 1 Ethernet Plenum 50 ft., 1 CAT 6A SHLD 7ft, 1 cable assy 6-6p XLR White 

24 ft. CM4. The microphone array shall be compatible with the video conferencing system specified. See Poly 

IP Ceiling Microphone Array for reference. (For Meeting Room 1)

No. 2

E1.06.09 86 Inch 4K Smart Interactive Commercial Display Screen. The screen shall have the following features: 

Brightness(Typ.) : 350 cd/m², Touch Type : In-Cell, Multi Touch Point : Active Pen : Max 2 Point, Depth : 86.5 

mm, Interface : HDMI (2), DP, DVI-D, USB Type C / Audio-in,RS232C In/Out,USB 2.0 (2), USB Type 

C(USB2.0), Touch Out(USB2.0,B Type)(2). The unit shall be c/w wall mounting brackets. See LG product No. 

86TN3F-B for reference. (For Meeting Room 2)

No. 1

E1.06.10 All-In-One video conferencing system c/w 4K Video Conferencing, Collaboration and Wireless Presentation 

capabilities for Meeting Room 2 as the Polycom Poly STUDIO X50 complete with the TC8 table top touch 

display.
No. 1

E1.06.11 Provide expansion microphone c/w conference phone for Meeting Room 2 as the Polycom Trio C60 system 

complete with one analog microphone array and one 7.6m/25' RJ11 connection type cable. The array shall be 

compatible with Poly Studio X50, Poly Studio USB and RP Debut, or any other system as specified by the 

contractor.
No. 1

E1.06.12 Allow for all Polycom (or other as specified) subscription licenses, camera licenses, software licenses etc. as 

required for proper functioning  of all the systems specified above. Subscription licenses shall be for a period 

of 3 Years from date of system commissioning. Camera licenses and software licenses shall be perpetual 

unless where manufacturer states otherwise.
Item 1

E1.06.13 Table Top Power Modules for Meeting Room Desks c/w 2 No. HDMI, 2 No. CAT6A modules, and 2 No. BS 

power sockets.  No. 9

TOTAL CARRIED TO COLLECTION PAGE 1.
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BILL NO. 7 ELECTRICAL & IT SERVICES

UNINTERRUPTIBLE POWER SUPPLY (UPS) SYSTEM INSTALLATIONS

Supply, Install, Test and Commission the following:

E1.07.01 15kVA Double-Conversion True On-Line Modular 3- Phase 240/415V Commercial UPS System, 50Hz, 4- 

Wire + Ground wye input and output with inbuilt precision voltage regulation capability, zero transfer time 

capability, high input power factor, and DSP technology with generator support, fully equipped external 

maintenance bypass facility, dynamic battery management, 8 minutes back-up runtime, complete with power 

monitoring capabilities and advanced power management software, fully capable back-feed protection 

system, emergency power off button and dry interface for remote emergency shutdown. (Operating 

Temperature Range: 0° to +40° degrees Celsius; Storage Temperature Range: -15° to +50° degree Celsius). 

Manufacturer shall be as "APC" Symmetra or "Tripplite"

No. 1

TOTAL CARRIED TO COLLECTION PAGE 1.
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BILL NO. 1

BILL NO. 2

BILL NO. 3

BILL NO. 4

BILL NO. 5

BILL NO. 6

BILL NO. 7 UNINTERRUPTIBLE POWER SUPPLY (UPS) SYSTEM INSTALLATIONS

FIRE ALARM SYSTEM INSTALLATIONS

AUDIO-VISUAL SYSTEM INSTALLATIONS

DESCRIPTION

ELECTRICAL & IT SERVICES INSTALLATIONS BILL OF QUANTITIES

TOTAL FOR ELECTRICAL & IT SERVICES INSTALLATIONS (Inclusive of 16% VAT)

LIGHTING SYSTEM INSTALLATIONS

AMOUNT (IN KES)

POWER POINTS WIRING AND INSTALLATIONS

COLLECTION PAGE 1

MAIN ELECTRICAL DISTRIBUTION SYSTEM INSTALLATIONS

DATA & STRUCTURED CABLING INSTALLATIONS
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MECHANICAL VENTILATION AND AIR CONDITIONING INSTALLATIONS

AC.01.00 Supply, deliver to the project site and install the complete equipment including for all control panels inclusive 

of phase failure relays, under and over voltage protection devices, sensors, switches, remote control 

accessories, fittings, fixings, thermometers, thermostats, gauges, time controls, automatic valves, anti- 

vibration mounting and insulation. Include in the rates for all condensate drainage pipework and traps 

complete to collection and drainage point. Include for fire barriers, Pressure Testing and Vacuumizing all as 

per the equipment manufacturer's recommendations.  Include in the rates for the complete system 

commissioning inclusive of submission of test results, air flow balance through the diffusers/grilles and all or 

any item not specifically detailed but required for the satisfactory completion of the installation and operation 

of the systems to the manufacturers specifications.

NOTE: The models referenced here shall serve only as a quality reference guide. The contractor shall 

provide datasheets of all recommended models with their bid submission.

AC.01.01 Single Split inverter type Ceiling Cassette  air condition equipment of Nominal Capacity Rating 10.6kW , 

including indoor  and outdoor and treated against rust and corrosion prepared for installation in tropical 

regions and all supplied inclusive of refrigerant copper pipework, (approximately distance between indoor and 

out door =  meters) insulated with `aero flex' insulation between indoor and outdoor unit and R410a gas 

charge.  Include in the rates for connection of the equipment to local power isolators (Installed by others within 

1m of the equipment), all power and control wiring, wired/wireless remote controls, fixings and fittings, 

mounting bracket kits for the indoor and outdoor unit and all accessories required. (For Meeting Room 1).

No. 1

AC.01.02 Single Split inverter type Ceiling Cassette  air condition equipment of Nominal Capacity Rating 7.1kW ; Ditto. 

(For Meeting Room 2) No. 1

AC.01.03 Single Split inverter type High Wall  air condition equipment of Nominal Capacity Rating 2.8kW ; Ditto.  (For 

Server Rm) No. 1

AC.01.04 AC drain pump for the Server room high wall AC unit. Allow in the rates for pump power connection  (provided 

by others within one metre), fixings and support brackets and all accessories required for standard installation 

of the pump.
No. 1

AC.01.05 35mm cpvc drainage pipework complete with brackets and fixings and inclusive of seal/trap and connection to 

the waste/drainage system. Lm. 18

AC.01.06 Single Phase Monitor / Voltage Surge Protection Device for split outdoor unit. No. 3

AC.01.07 Wall mount air extract fan with air flow capacity of 250m
3
/Hr. as "S&P" SILENT-300 DESIGN 3C Series 

complete with all accessories and fixings (For registry). No. 1

AC.01.08 Pantry recirculation hood as "FABER" # FM A60 Hood 2740 X - Stainless Steel; complete in all respects (For 

Break out cooking range). No 1

TOTAL CARRIED TO MAIN SUMMARY PAGE.
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PART 1 SANITARYWARE & EQUIPMENT  INSTALLATIONS

P.01.00 Supply the listed sanitary ware items and equipment complete, deliver to the project site, assemble and 

install. Allow for supply and installation of all fixings, supports and connections to services, control, isolating 

and non-return valves. Include for supply and installation of all fittings, angle valves and accessories. Allow for 

any other item required for the satisfactory execution and completion of the installation.

Note: The provided brands shall be referenced only as a quality and design guide. The contractor shall be 

free to provide alternatives of equal of better quality.

P.01.01 Stainless Steel S.B.S.D Sink as Franke ASX 611 Ascona or similar of equal or better quality and approved, 

complete with grating as Twyfords FC1044WH, complete with sink waste as WF4374CP; uPVC P bottle trap 

as WF 8483XX with extension pipe to wall; and inclusive of sealing sink to top with clear silicon building 

sealant.
No. 1

P.01.02 Chrome Plated Single Lever Sink Mixer Tap with Swivel Spout as HANSGROHE LOGIS 160 Ref # 71832000 

and complete with a set of 
1
/2" x 

3
/8" angle valves as SCHLOSSER Ref # 7105 with flexible connection hose 

pipes.
No. 1

P.01.03 Steel cased undersink Instantaneous water heater, 10 litres, 2kW complete with adjustable thermostat, 

pressure release valve and isolating valve; all as "ARISTON". No. 1

PART 2 WATER  DISTRIBUTION  SYSTEM  (IN  CPVC  PIPING  AND  ACCESSORIES)

P.02.00 Supply, install, test and commission the water distribution system in ASTM D2846 CPVC piping to conform  to 

the requirements of B.S 6700 and to the particular requirements of the site. Each room to be installed with 

isolation valve. Include for all pipe brackets, hangers and fixings as per pipe manufacturer's recommended 

spacing. Allow for any other item required for the satisfactory execution, completion and operation of the 

installation.

NOTE: Allow in the rates for all pipe fittings and accessories of the same manufacture including but not 

limited to reducer bushings, transition bushings, transition couplings, reducer couplings, brass couplings, 

Tees, reducer Tees, elbows, adaptors, brass FPT Tees, brass FPT elbows and brass male adaptors all as 

required for the complete the cold water distribution system.

P.02.01 20mm diameter inclusive of all pipe accessories measured within the running linear pipe length. Lm 36

P.02.02 Brass Gate Valve, 20mm diameter as "Cobra" 1002/125-25.
No. 1

TOTAL CARRIED FORWARD
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PART 3 SOIL AND WASTE DRAINAGE SYSTEM (uPVC  PIPING) 

P.03.00 Supply, install, test and commission the installation in Heavy Duty UPVC pipework; grey for the internal above 

ground system and golden brown for the buried system all complying to BS 5750 quality system of 

manufacture and to BS 5572, BS 4515 and BS 5255 and to the particular condition and requirements of the 

site. The manufacturer's pipe jointing recommendations shall be fully complied with.

NOTE: Allow in the rates for all necessary pipe fittings and accessories of the same manufacture including 

but not limited to adaptors, connectors, Tees, reducers, elbows, rodding access points, plugs and all pipe 

brackets, hangers and fixings as required for the satisfactory execution of the work and efficient completion 

and operation of the soil and waste drainage system.

P.03.01 32mm diameter. Lm 6

P.03.02 40mm diameter. Lm 24

PART 4 PORTABLE  FIREFIGHTING  EQUIPMENT

P.04.00 Supply all the listed materials and equipment complete, and install the Fire Fighting System.

P.04.01 Supply, deliver to site and install portable fire extinguishers to comply with BS 1288, BS 3465 and BS 5423 

and as Nimrod or similar and approved.

a Carbon Dioxide Fire Extinguisher - 5kg. No. 3

b Dry Powder Fire Extinguisher - 9kg. No. 3

c Foam Fire Extinguisher - 9Ltr. No. 1

d Fire Blanket. No. 1

TOTAL CARRIED TO MAIN SUMMARY PAGE.
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ITEM

P.00

E1.00

AC.00

PD.00

Main Contractor's Signature & Stamp:

Date: 

IT Services Installations: ......................................................................................................................................................................

HVAC Services Installations: ...............................................................................................................................................................

Plumbing, Drainage & Firefighting Services Installations: ............................................................................................................

State Total Amount in Words:

State Details of Sub-contractors for MEP Works i.e. Name of Firm and Year of Incorporation :

Electrical Services Installations: ........................................................................................................................................................

TOTAL FOR MEP SERVICES INSTALLATIONS (Inclusive of 16% VAT)

AT ZEP-RE PLACE, UPPERHILL, NAIROBI, KENYA

FOR M/S INSURANCE REGULATORY AUTHORITY (IRA)

MEP SERVICES MAIN SUMMARY PAGE

MEP SECTION 3: PLUMBING, DRAINAGE & FIRE FIGHTING SERVICES INSTALLATIONS

MEP SECTION 2: HEATING, VENTILATION & AIR CONDITIONING SERVICES INSTALLATIONS

MEP SECTION 1: ELECTRICAL & IT SERVICES INSTALLATIONS

PRELIMINARIES AND GENERAL ITEMS

DESCRIPTION AMOUNT (IN KES)

PROPOSED CORPORATE OFFICE FITOUT 
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